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1.0 General

The purpose of the LO&SC contract is to provide weapons system support to critical systems for
the 45th Space Wing and its customers at CCAS.  The overall objective is to obtain superior yet
affordable services and processes that meet changing mission requirements.  This objective
requires an innovative, flexible, and effective approach to assure access to space in the 21st
century.

1.1 Background

This contract implements the normalization of launch operations support systems. The intent of
this normalization is to establish systems management of critical launch base systems.  This
contract consolidates responsibility for operations and maintenance and sustaining engineering of
all critical Spacecraft service systems, Delta service systems, Atlas service systems, and Titan
service systems at Cape Canaveral Air Station.

The LO&SC is a consolidation of the Launch Operations Support Contract (LOSC), specific
functions from the Launch Base Support (LBS) contract, and other range support contracts.  The
specific functions from LBS are the operational support requirements and the critical systems
and equipment which have been determined to require a systems management approach to
achieve acceptable readiness levels.  The determination of which systems and equipment are
critical was made using the definition of critical system, looking at the functionality of the
system, the interface points, and using common sense.

1.2 Scope

This Statement of Work defines contractual tasks to be performed at Cape Canaveral Air Station
(CCAS), Florida.  It consolidates the operations, maintenance, and sustaining engineering of all
critical launch and spacecraft service systems under the responsibility of a single contractor.  The
contractor shall use a teaming approach in dealing with the Government and other contractors.
The ultimate goal of the 45th SW is to place payloads in their proper space orbit.  This cannot be
accomplished without the dedicated support of all involved parties.  The contractor must manage
contract resources to maintain the requisite flexibility to respond to one-of-a-kind and/or
unforeseen requirements.  This contract requires the contractor to develop a systems baseline
defining systems configuration, perform logistics support analyses, and develop operations and
maintenance (O&M) procedures.  Existing baseline data/plans/procedures, where available, will
be used as a starting point.  During the engineering development period, O&M will be performed
using existing procedures where available, or standard commercial practices.  All developed
documentation and media will be owned by the Government.
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1.3 Definitions

1.3.1  Configuration Management – A discipline applying technical and administrative
direction and surveillance over the life cycle of configuration items (CI) to:

(a) Identify and document the functional and physical characteristic of CIs
(b) Control changes to CIs and their related baseline documentation
(c) Record and report information needed to manage CIs effectively including the status of

proposed changes and implementation status of approved changes
(d) Audit CIs to verify conformance to specifications, drawings, interface control documents,

and other contract requirements

1.3.2  Critical System – A system whose failure could cause the failure or premature loss of a
space asset on the ground, during the ascent, or in orbit, or delay its processing or launch.

1.3.3  Launch Service System – A system that provides a specific, mission essential support
function with the launch vehicle during launch processing.

1.3.4  Logistics – The supply of material necessary to sustain an operational system.

1.3.5  Maintenance – The sustainment of equipment, facilities, and infrastructure in the status of
approved configuration capable of operations.

1.3.6  Level I Maintenance – Maintenance that is normally performed in the field or at the
operating site to sustain configured items or systems and is within the capability of normally
assigned technical personnel, tools, and equipment to perform.  This includes predictive
maintenance, preventative maintenance, and reliability centered maintenance.

1.3.7  Modifications and Upgrades – Maintenance, repairs, upgrades, or modifications to
configured items or systems that are beyond the capability of normally assigned field or
operating site technical personnel, tools, and equipment to perform.

1.3.8  Mission Control Network – The communication system required to exercise command
and control for spacecraft and launch vehicle launch operations.

1.3.9  Mission Control Operations – The continuous verification of the operability of the
mission control network.

1.3.10  Operations – The control of equipment, systems, and facilities in order to accomplish a
specific purpose.

1.3.11  Spacecraft Service System – A system that provides a specific, mission essential
support function to the spacecraft during flight processing.

1.3.12  Service System Management – The aggregation of systems engineering, configuration
management, logistics and safety analyses, and modifications and upgrade activities to maintain
reliable systems operation at best value to the users.

1.3.13  Systems Engineering – An interdisciplinary approach to evolve and verify an integrated
and life cycle balanced set of system product and process solutions that satisfy customer needs.
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2.0 Applicable Documents

2.1 Guidance Documents

Number Document Title

DoD-D-1000B Drawing, Engineering, and Associated Lists, Revision B, Amendment 4

DoD 3200.11 Major Range and Test Facilities Base

DoD 4145.26-M DoD Contractors Safety Manual for Ammunition and Explosives

DoD 5000.2 Defense Acquisition Management Policies and Procedures

DoD 5100.50 Protection and Enhancement of Environmental Quality

DoD 5200.1-R Department of Defense Information Security Program

DoD 5200.19 Control of Emanations

DoD 5220.22-S COMSEC Supplement to Industrial Security Manual for Safeguarding
Classified Information

DoD 5220.22-S-2 Marking Supplement to Industrial Security Manual

DoD 5220.22-M National Industrial Security Program (NISPOM)

DoD 5220.22-R Industrial Security Regulation

DoD 6055.9-STD DoD Ammunition and Explosives Safety Standards

2.1.2 Air Force

Number Document Title

AFI 10-707 Spectrum Interference Resolution Program

AFI 10-1101 Operation Security (OPSEC) Instructions

AFI 31-101, V1 The USAF Physical Security Program

AFI 31-209 The Air Force Resource Protection Program

AFI 31-210 The Air Force Anti-Terrorism Program

AFI 31-501 Personnel Security Program Management

AFI 31-702 System Security Engineering

AFI 32-1021 Planning and Programming of Facilities Construction Projects

AFI 32-1023 Design and Construction Standards and Execution of Facility Construction
Projects

AFI 32-1024 Standard Facility Requirements
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AFI 32-1031 Operations Management

AFI 32-1032 Planning and Programming Real Property Maintenance Projects Using
Appropriated Funds (APF)

AFI 32-1051 Roof Systems Management

AFI 32-1054 Corrosion Control

AFI 32-1062 Electric Power Plants and Generation

AFI 32-1063 Electric Power Systems

AFI 32-1064 Electric Safe Practices

AFI 32-1065 Grounding Systems (and AFSPC Supplement 1)

AFI 32-1066 Plumbing Systems

AFI 32-1067 Water Systems

AFI 32-1068 Heating Systems and Unfired Pressure Vessels

AFI 32-4001 Disaster Preparedness Planning and Operations

AFI 32-7040 Air Quality Compliance

AFI 32-7041 Water Quality Compliance

AFI 32-7042 Solid and Hazardous Waste Compliance

AFI 32-7044 Storage Tank Compliance

AFI 32-7045 Environmental Compliance Assessment Management Program

AFI-32-7061 Environmental Impact Analysis

AFI 32-7062 Air Force Comprehensive Planning

AFI 32-7080 Pollution Prevention Program

AFI 32-9002 Use of Real Property Facilities

AFI 32-9003 Granting Use of Air Force Real Property

AFI 32-9004 Disposal of Real Property

AFI 32-9005 Real Property Accountability and Reporting

AFI 32-9006 Army and Air Force Basic Real Estate Agreements

AFI 33-204 The C4 Systems Security Awareness, Training, & Education Program
(SATE)

AFI 48-119 Medical Service Environmental Quality Programs

AFI 48-123 Medical Examination and Standards

AFI 61-204 Disseminating Scientific and Technical Information
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AFI 61-204 Disseminating Scientific and Technical Information

AFI 63-501 Air Force Acquisition Quality Program

AFI 90-301 Inspector General Complaints

AFI 91-202 The US Air Force Mishap Prevention Program

AFI 91-204 Investigating and Reporting USAF Mishaps

AFJMAN 24-204 Preparing Hazardous Material for Military Air Shipment

AFM 36-2234 Instructional Systems Design (ISD)

AFM 91-201 Explosive Safety Standards

AFMAN 23-110 Supplies, Part 2, Vol II, and XIII

AFP 87-8 Building Managers Handbook

AFPD 23-3 Energy Management

AFPD 31-1 Physical Security

AFPD 31-601 Industrial Security

AFPD 32-70 Environmental Quality

AFR 11-1 USAF Glossary of Standardized Terms

AFR 67-12 Storage and Handling of Compressed Gases and Liquids in Cylinders, and
of Cylinders

AFR 67-23 Standard Base Supply Customer’s Guide (45th SW Supplement)

AFR 69-9 Storage and Handling of Hazardous Materials

AFR 125-14 Motor Vehicle Traffic Supervision

AFSSI 5001 System Security Policy Generation

AFSSI 5013 Password Management

AFSSI 5020 Remanence Security

AFSSI 5100 The Air Force Computer Security (COMPUSEC) Program

AFSSM 5006 Computer System Security Officer’s (CSSO) Network Security Officer’s
(NSO) Guide

AFSSM 5019 Computer Security User’s Guide

AF Technical Order General Instructions – Munitions Serviceability Procedures
11A-1-10 (U) 1 Jan 91 w/change 5, 5 Feb 93

AF Technical Order Fire fighting Guidance, Transportation and Storage
11A-1-46 (U) Management Data, and Ammunition Complete Round Chart, 1 Nov 85

w/change 23, 15 Dec 95
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AF Technical Order Explosives Hazard Classification Procedures [TB 700-2, NAVSEAINST
11A-1-47 (U) 8020.8A, SLAR 8220.1], 5 Dec 89

AF Technical Order Storage and Outloading Instructions – Conventional
11A-1-61-1 Ammunition (Truck Loading Drawings), 1 May 76, w/change 13, 7 Oct 88

AF Technical Order Storage and Outloading Instructions – Conventional
11A-1-61-2 Ammunition (Carloading Drawings), 1 May 76, w/change 14, 7 Oct 88

AF Technical Order Storage and Outloading Instructions – Conventional
11A-1-61-3 Ammunition (Trailer-on-Flatcar Drawings and Carloading, Truckloading

and Storage Drawings), 1 May 76, w/change 7, 7 Oct 88

AF Technical Order Storage and Outloading Instructions – Conventional
11A-1-61-5 Ammunition (Military Van Containers Drawings), 1 May 76, w/change 9,

7 Oct 88

2.1.3 Command and Base

Number Document Title

45 SW J.O.P. J.O.P. Between the 45th SW, the Naval Ordnance Test
No. 15E-3-51 Unit, and the JFK Space Center For Aircraft Loading/

Unloading Operations At the CCAS Skid Strip

45 SW OPlan 355-1 45th SW Disaster Preparedness Operations Plan

45 SWI 23-201 Munitions Supply Procedures

45 SWI 31-101 CCAS Physical Security Program

45 SWI 32-1002 Building Manager Work Requirements Inputs to Civil Engineering

45 SWI 32-9001 Building/Facility Care – Real Property/Management

45 SWI 91-101 Process Safety Management

45 SWI 99-101 Mission Program Documents

45 SWI 700-3 Communication Operating Policy and Procedures

45 SWR 55-10 Range Scheduling

45 SWR 66-1 Precision Chemical Cleaning at the Air Force Eastern Test Range

45 SWR 66-2 Nondestructive Evaluation Service

45 SWR 66-3 Repair, Calibration, and Certification of Precision Measurement
Equipment at the Range

45 SWR 92-1 Prevention and Control of Fires

45 SWR 92-3 Prevention and Control of Fires on Cape Canaveral Air Station and Off-
Base Sites

45 SWR 127-3 Ground Mishap Prevention Program
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45 SWR 207-2 Aerospace Systems Security

AFPC 21-10301 AFSPC Equipment Inventory, Status, and Utilization Reporting

AFPC 21-104 Configuration Control Process

AFPC 21-105 AFSPC Corrosion Program

AFSPC 56-3 Accreditation of Small or Non-critical System

ESMC J.O.P. J.O.P. for Operation and Maintenance Responsibilities and Interfaces for
No. 5A-3-13  the 45th Spacecraft Operations Squadron (45th SPOS) Support Facilities

at CCAS

ESMC J.O.P. J.O.P. for Operation and Maintenance Responsibilities and
No. 15A-3-16 Interfaces for ITL Area and LOCC at CCAS

ESMC J.O.P Occupational Medicine and Environmental Health
No. 15E-3-8

ESMC J.O.P Life Support Services
No. 15E-3-17

ESMC J.O.P Component Refurbishment
No. 15E-3-31

ESMC J.O.P Propellant Joint Services Management
No. 15E-3-47

ESMC OPlan 127-4 Mishap Investigation

EWR 127-1 Eastern and Western Range Safety Requirements

J.O.P. No.15E-3-15 J.O.P. between the 45th Space Wing and the John F. Kennedy Space
Center for Ordnance Services

OPlan 19-1 CCAS Oil and Hazardous Substance Pollution Contingency Plan

OPlan 19-14 45th SW Petroleum Products and Hazardous Waste Management Plan

OPlan 31-101 45th SW Eastern Range Installation Security Plan

OPlan 31-209 45th SW Eastern Range Resources Protection Plan

OPlan 32-1, Vol. II Disaster Preparedness Operations Plan 32-1, Vol. II

OPlan 32-3, Vol. I Disaster Preparedness Operations Plan 32-3, Vol. I

OPlan 125-37 45th SW Eastern Range Resources Protection Plan

OPlan 207 Eastern Range Security Plan

OPlan 355-2 Hurricane Plan

45th SW and Resident Organizations Requesting Service from the
Communications/Computer Network Memorandum of Agreement

45th SW Facility User’s Guide
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Applicable Environmental Air Permits (fuel and oxidizer scrubber
operations)

Applicable Pad Safety Plans

2.1.4 Miscellaneous

Number Document Title

29CFR1910 OSHA Standards

29CFR1926 OSHA Construction Standards

40CFR262 Standards for Generators

ASQC Q91, Model for Quality Assurance in Design/Development,
ISO 9001 Quality Production, Installation, and Servicing
Systems

FED-STD-209E Federal Standard – Airborne Particulate Cleanliness Classes in Clean
Rooms and Clean Zones

FIPS 127-2 Database Language SQL (ANSI X3.135-1992) – 93 June 02

FIPS 161-2 Electronic Data Interchange (EDI)

FIPS 193 SQL Environments – 95 Feb 3

ICD-SPIF-20000 Cargo Element (Generic) to Shuttle Payload and Integration Facility
(SPIF) Interface

KSC-STD-C-000IC Standard for Protective Coating of Carbon Steel, Stainless Steel, and
Aluminum on Launch Structures, Facilities, and Ground Support
Equipment

MDC Y0601S ARAR for the SPIF

MDC Y0674S SPIF Propellant Servicing Operations Handbook

MIL-PRF-49506 Logistics Management Information

MIL-HDBK-419 Grounding, Bonding, and Shielding for Electronic Facilities

MIL-STD-490B Specification Practices

MIL-STD-499B Systems Engineering
(Draft)

MIL-STD-881 Work Breakdown Structures for Defense Material Items (Appendix K)

MIL-STD-882C System Safety Program Requirements

MIL-STD-973 Configuration Management Tailoring (Appendix H)

MIL-STD-974 Contractor Integrated Technical Information Service

MIL-STD-1246C Product cleanliness level and contamination control program
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MIL-STD-1388-1A Logistics Support Analysis – Tailored

MIL-STD-1388-2B DoD Requirements for a Logistics Support Analysis Record

MIL-STD-1520C Corrective Action and Disposition System for Nonconforming Material

MIL-STD-1629A Procedures for Performing a Failure Mode, Effects and Criticality
Analysis

NFPA 70-1993 National Electrical Code

PSCG (Associated) Payload Security Classification Guides

SAMSO-STD-77-4 Format and Requirements for Interface Documents

SD-YV-0034 Facility Development Specification for Eastern Launch Site DoD Shuttle
Payload Integration Facility

SD-YV-0059 SPIF Electromagnetic Compatibility Requirements

SD-YV-0073 Contamination Control Requirements and Implementation for the Shuttle
Payload Integration Facility

SDR-800-8 Policies and Procedures Relating to the Aerospace Corporation Technical
Support

TIV SCG Titan IV Security Classification Guide

TO 00-5-1 System Description and Responsibilities

American Trucking Association Manual 111-M

International Air Transport Association (IATA) Dangerous Goods
Regulation

International Maritime Organization (IMO) International Maritime
Dangerous Goods Code

Hazardous Classification of U.S. Military Explosives and Munitions (U.S.
Army pub)

Project Book: MAB-1 Upgrade to Hazardous Processing Facility [DPF]

Specifications for ADAL AS NAVSTAR GPS Buildings Vol. I and Vol.
II

U.S. Department of Transportation Emergency Response Guidebook

Guide to Terminology for Space Launch Systems, American National
Standard, BRS/AIAA G-057-1994



10

3.0 Requirements

The overall requirements of this contract are to support the two 45th Space Wing LO&SC
Primary Objectives: (1) Develop and implement a management philosophy to support the 45th
Space Wing’s goal to be the premier gateway to space.  The LO&SC contractor shall provide
timely weapons system operation and maintenance as well as: improve and modernize launch
infrastructure; achieve launch and launch processing systems excellence; continuously improve
customer support; proactively pursue program cost reductions; strive to reduce Government
furnished property; implement techniques which will provide the Government with increased
insight into contractor activities, while reducing the need for oversight; and support the 45th
Space Wing small and small disadvantaged business subcontracting goals; and (2) Provide
exceptional systems dependability, customer support, and visionary long range planning for
critical systems.

Since this document represents a performance-based SOW, it is necessary to establish
performance standards for each of the performance requirements.  To support this objective, each
section identifying a performance requirement contains a table with three columns: (1) Key
Required Services; (2) Performance Standard; and (3) Method of Surveillance.  Key Required
Services represent a summary of the requirements in each area.  Performance Standard is the
minimum satisfactory level of performance expected by the Government.  Method of
Surveillance is the expected method that the Government will use to verify or validate that the
Performance Standards are met.  In this regard, the Government is not limited to these methods.
The primary Methods of Surveillance for both the Government and the contractor are the
contractor generated Metrics which are required in SOW Section 3.1.1.4.  Since the document
(ADPL 006) which defines the metrics is a deliverable after contract award, the metrics are not
included in the Method of Surveillance, but shall be understood to be the basic tool for verifying
that Standards of Performance are satisfied.

3.1 Management

3.1.1 Program Management

3.1.1-1  Requirements – The Contractor shall designate and locate at CCAS a responsible
corporate official with no responsibility other than for this contract and empowered to make and
implement all decisions regarding the performance of this contract. This official shall have
independent authority for all contract matters and be supported by subordinate managers.

3.1.1-2  Narrative Description – The Contractor shall:

3.1.1-2.1  Plan, organize, schedule, direct, coordinate, and control the resources to accomplish all
contract performance requirements.

3.1.1-2.2  Establish and maintain an organization, procedures, and practices which provide
assurance that:



11

3.1.1-2.2.1  Obligations and costs are in compliance with applicable laws and contract
provisions.

3.1.1-2.2.2  Revenues and expenditures are properly recorded and accounted for.

3.1.1-2.2.3  Funds, property, and other assets are safeguarded against waste, loss, unauthorized
use, or misappropriation.

3.1.1-2.2.4  Resources are efficiently and effectively managed.

3.1.1-2.3  All contractual communications and interfaces with Government, Government
customer, and associate contractor personnel are timely and effective.

3.1.1-2.4  Associate Contractor Agreements, as defined in Section H - 16 of this contract, shall
be developed and formally implemented.

3.1.1-3  Standards of Performance – The Contractor's performance in Contract Management
will be subjectively evaluated based upon the performance of the overall contract. The
management efforts in this area of performance set the policies, procedures, and general tone for
the operation of the company. The standards of performance are shown in Figure 3.1.1.

Figure 3.1.1  Standards of Performance – Program Management
Key Required Services Performance Standard Method of Surveillance
Overall Contract
Performance

Effective mission accomplishment.
Optimize system readiness.
Effective cost management.
Responsive customer support.
Efficient resource utilization.
Forward looking management.
Continuous improvement.
Support of 45th Space Wing goals.

Review of ADPL
submittals.
Contractor briefings.
User feedback.
Award Fee Criteria
Metrics.

3.1.1.1  Contract Administration

3.1.1.1-1  Requirements – The Contractor shall provide timely and effective contract
administration.

3.1.1.1-2  Narrative Description – The Contractor shall develop proposals, negotiate annual
workload and supplemental contract modifications, respond appropriately to contractual
correspondence, and ensure performance of the administrative aspects of the contract. Frequent
liaison with the Contracting Officer is normally required.

3.1.1.1-3  Standards of Performance – The standards of performance are shown in Figure
3.1.1.1.
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Figure 3.1.1.1  Standards of Performance – Contract Administration
Key Required

Services
Performance Standard Method of Surveillance

Contract
Administration,
General Administration
Aspects

Prepares and submits  correspondence,
documentation, company positions timely
and in accordance with the contract, FAR,
current laws and regulations.

Review of correspondence and
documentation submitted to ACO
in routine work.

Preparation of
Proposals and
Negotiations

Submits timely and complete proposals with
adequate data and with no omission of key
elements.

Review of each proposal
submitted. Performance during
negotiations.

3.1.1.2  Subcontract Management

3.1.1.2-1  Requirements – The Contractor shall provide subcontract management, as required,
in support of contract requirements and 45th Space Wing goals.

3.1.1.2-2  Narrative Description

3.1.1.2-2.1  The Contractor shall establish subcontracts with small businesses at levels which are
equal to, or more than, 10% of the contract cost.  The approach and goals to be used shall be
documented in a Small Business Subcontracting Plan.

3.1.1.2-2.2  Implement qualitative initiatives which assist small business to become partners and
which maximize their practical, efficient use.

3.1.1.2-2.3  Manage subcontracts for successful accomplishment of contract SOW requirements.

3.1.1.2-2.4  Prepare and submit subcontracting reports IAW FAR and contract requirements.

3.1.1.2-3  Standards of Performance – The standards of performance are shown in Figure
3.1.1.2.

Figure 3.1.1.2  Standards of Performance – Subcontract Management
Key Required

Services
Performance Standard Method of Surveillance

Manage Subcontracts Follows established FAR, contract, laws and
regulations related to Government
subcontracting. Subcontractors performed all
assigned tasks in a timely and effective
manner.

Review of correspondence and
documentation submitted to ACO
in routine work.  Award fee
criteria and metrics

Subcontract awards of
10% or more of total
contract cost to small
business.

Subcontracts of 10% or more of  total
contract cost are awarded to small business.

Review of Subcontracting
Reports.

Subcontracting
Reports

Submit subcontracting reports in accordance
with FAR 52.219-9.

Review of subcontracting reports.

Implement qualitative
initiatives affecting
small business
subcontractors

Qualitative initiatives identified in Small
Business Subcontracting Plan and/or
additionally devised are implemented to
achieve the objectives of the plan.

Review of Subcontracting
Reports.  Review of initiatives
which are implemented.
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3.1.1.3  Property Management

3.1.1.3-1  Requirements – The contractor shall implement and maintain an approved property
control system for administering Government furnished property during contract performance.
The contractor shall maintain a property accounting system consistent with the provisions of
Section H-26, FAR 52.245-5, and FAR 52.245-19. The Contractor shall maintain a
comprehensive program in the form of written procedures outlining company standards,
techniques, and desk operating procedures for the accounting of Government property from
acquisition through disposition.

3.1.1.3-2  Narrative Description – The Contractor shall:

3.1.1.3-2.1  Account for all Government property.

3.1.1.3-2.2  Perform periodic physical inventories of all Government property, excluding
materials of a type and frequency approved by the Contracting Officer or designated
representative.

3.1.1.3-2.3  Properly prepare, document, and tag excess equipment/material prior to turn-in. The
Contractor shall safeguard supplies and equipment to preclude fraud, waste, and abuse.

3.1.1.3-2.4  Establish and operate tool cribs and maintain custodial records for tool kits, tool crib
items, and similar items and establish a database for controlled tools.

3.1.1.3-2.5  Periodically review equipment utilization and material consumption and adjust
purchase orders accordingly.

3.1.1.3-2.6  Submit requisitions with priority designations commensurate with mission needs.

3.1.1.3-2.7  Screen excess property listings for known or anticipated requirements.

3.1.1.3-2.8  Establish a preventive and corrective maintenance plan for property requiring
periodic maintenance.

3.1.1.3-2.9  Report the loss, damage, or destruction of Government or user accountable property
to the Air Force Property Administrator immediately.

3.1.1.3-3  Standards of Performance – The standards of performance are shown in Figure
3.1.1.3.

Figure 3.1.1.3 Standards of Performance – Property Management
Key Required Services Performance Standard Method of Surveillance

Property Management, Acquisition,
Receiving, Storage, Maintenance,
Inventories, Vendor Control,
Disposition Reports, and Close-out

Property Control System is in
accordance with the provisions of
Section H-26, FAR52,245-5, and FAR
52.245-19.

Review of property control
and accounting system.

Management of Loss, Damage, and
Destruction

Incidents involving loss, damages, or
destruction of property are promptly
reported with adequate description of
the circumstances involved.

Review each report.
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3.1.1.4  Management Support Functions

3.1.1.4-1  Requirements – The contractor shall provide management support function
requirements related to Contractor Work Breakdown Structure, Meetings, Environmental
Compliance, Metrics, ADPL, and Status Reporting.

3.1.1.4-2  Narrative Description

3.1.1.4-2.1  The contractor shall produce and maintain a Contract Work Breakdown Structure
(CWBS) in accordance with MIL-STD-881.  (see Appendix H) (ADPL 004)

3.1.1.4-2.2  The contractor shall establish, attend and support meetings, including
teleconferences and video conferences, develop and publish agendas, generate and track action
items, provide graphic arts services, prepare presentation materials, including operational facility
readiness conditions, and maintenance status of assigned critical spacecraft/launch systems,
prepare and publish minutes, maintain support group memberships and distribute lists, as
necessary. (ADPL 005)

3.1.1.4-2.3  The contractor shall be knowledgeable of and comply with all applicable Federal,
State, and local laws, regulations, and requirements regarding environmental protection during
the performance of this contract.  The contractor shall ensure policies and procedures are
established that protect the health and safety of employees and the community and
minimize/eliminate the risk of environmental pollution.

3.1.1.4-2.4  The contractor shall develop meaningful metrics which indicate LO&SC quality and
level of performance. (ADPL 006)

3.1.1.4-2.5  The contractor shall provide data to the government in accordance with SOW
paragraph 6.1 and Appendix K. (ADPL 007)

3.1.1.4-2.6  The contractor shall provide a status report monthly on all contractor activities.
(ADPL 036)

3.1.1.4-3  Standards of Performance – The standards of performance are shown in
Figure 3.1.1.4 on the following page.

3.1.2 Safety

3.1.2-1  Requirements – The Contractor shall establish and implement a safety program, per
Appendix G, that includes safety in all tasks of this contract. The goals of the contractor’s safety
program shall be to: prevent injuries, environmental incidents, and facility and equipment
damage while supporting the 45th Space Wing mission.

3.1.2-2  Narrative Description – The Contractor shall plan and execute a Ground Safety,
Systems Safety, and Explosive Safety program which includes the following:

3.1.2-2.1  Create a system safety function which participates and performs as an integral part of
the systems engineering process in support of system management requirements. (ADPL 002)
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Figure 3.1.1.4  Standards of Performance – Management Support Functions
Key Required

Services
Performance

Standard
Method of Surveillance

CWBS Is developed consistent with the SOW and
incorporates provisions for accounting for all required
LO&SC work. Prepared in accordance with the intent
of MIL-STD-881.

Review of CWBS (ADPL 004).
Review of MIL-STD-881.

Meetings Agendas, minutes, and associated documentation
are accurate and distributed in a timely manner.

Review of agendas, minutes, and
presentations (ADPL 005).

Environmental
Compliance

Complies with all applicable regulatory requirements.
Procedures are established and implemented to
minimize the risk of environmental pollution.

Review of policies and
procedures. Monitor contract
operations and  work.

Metrics Reasonable metrics are established and applied for
all major elements of the LO&SC requirements.
Metrics correlate to the SOW Performance
Standards.  Metrics contain clearly measurable
parameters that are easy to track and are easily
accessible through the IRMS.

Review of metrics (ADPL 006).
Monitor metric database in IRMS.

ADPL
Submittals

Required submittals are provided on time. Submittals
have the correct content in accordance with the
requirements of Appendix K.

Review of ADPL submittals.

Monthly Status
Report

Reports are submitted on time and contain the
correct content in accordance with Appendix K.

Review of Monthly Status Report.

3.1.2-2.2  Schedule system safety related milestones for program reviews, submittals,
inspections, and other critical efforts; and develop policies, regulations, procedures, applicable
codes, and standards.

3.1.2-2.3  Perform periodic assessments of progress in meeting planned goals and objectives
related to cost, schedule, and technical performance. Highlight incidents during each 3 month
period, recommendations for improved awareness of safety or safety processes, and goals for the
next 3 month period.

3.1.2-2.4  Prepare and conduct review of Safety Hazard Analysis.

3.1.2-2.5  Conduct formal safety training for all levels of management and employees at least
once a year.

3.1.2-2.6  Conduct mishap prevention efforts including "on and off the job" activities and mishap
prevention in property damage and operational efforts.

3.1.2-2.7  Document the status and corrective action of identified occupational safety and fire
hazards or deficiencies in accordance with Air Force and DoD Safety Instructions and other
regulatory documents.

3.1.2-2.8  Conduct semi-annual, periodic, and random safety inspections of all facilities and
operations on all work shifts. Safety discrepancies shall be documented. The Contractor shall
inspect explosive storage, handling, and operating facilities.
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3.1.2-2.9  Investigate each mishap involving contractor personnel or equipment. Identify and
report all cause factors, and formulate and implement positive preventive action. The
Government may choose to investigate any safety mishap or participate in the Contractor’s
investigation, either directly or in an observer role. (ADPL 003)

3.1.2-2.10  Establish and implement a hazard reporting system, which must provide a means for
personnel to identify hazardous conditions requiring prompt corrective action to responsible
individuals or organizations.

3.1.2-2.11  Conduct system safety analyses which identify the level of risk involved for LO&SC
operations.

3.1.2-2.12  Identify system safety life cycle phases and application of system safety principles,
tools, and techniques.

3.1.2-2.13  Conduct a complete, current, and accurate baseline system safety analysis for each
critical system as defined by Appendix A. The Contractor safety office shall review all facility
and operational configuration changes.

3.1.2-2.14  Ensure that all workers performing duties inside the explosive clear zones are briefed
on explosive hazards, general explosive safety, and procedures in the event of a mishap.

3.1.2-2.15  Maintain explosive safety training documentation.

3.1.2-2.16  Develop and review all explosive site plans in accordance with AFM 91-201 and
DoD 6055.9-STD. In addition, prepare and review waivers, deviations, and exemptions in
accordance with AFM 91-201 and DoD 6055.9-STD. All site plans, waivers, deviations, and
exemptions for facilities or systems within the contractor’s area of responsibility shall be
maintained current and accurate.

3.1.2-3  Standards of Performance – The standards of performance are shown in Figure 3.1.2.

Figure 3.1.2  Standards of Performance – Safety
Key Required Services Performance Standard Method of Surveillance

Safety training All required training to support the mission is
provided.

Evaluate records of
employee training.

Explosives planning,
mishap prevention, and
hazard abatement

Safety planning,  mishap prevention efforts,
and hazard abatement programs minimize risk
while preserving ability to perform missions.

Evaluate plans and reports;
monitor and inspect work.

Investigations, mishap
reports, hazard reports,
and injury reports

Provides adequate information to Air Force in
advance of deadlines. Findings and
recommendations are feasible and justified.

Review and analyze reports.

Explosive operating
instructions, site plans,
waivers, deviations,
exemptions, and facility
licenses

Submitted as required and do not require
extensive reworking by Air Force. Items are
properly coordinated with other responsible
organizations as needed.

Review of documentation.

Inspections: ground and
explosive

Reports are accomplished when required and
fully document inspection results and
discrepancies. Corrective actions are given for
discrepancies, and these actions provide an
acceptable risk, minimal mission impact, and
an acceptable estimated completion date.

Review inspection results,
track discrepancies and
corrective actions, conduct
semi-annual, and spot
inspections.
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3.1.3 Security

3.1.3-1  Requirements – The Contractor shall safeguard classified information and resources
(ADPL 001).

3.1.3-2  Narrative Description – The Contractor shall:

3.1.3-2.1  Operate a security program in accordance with the Industrial Security Manual (ISM).
Designate a Facility Security Officer (FSO) who has sufficient independence and authority to
enforce the Industrial Security Program.  The FSO must attend DoD Industrial Security Program
training.

3.1.3-2.2  Establish and maintain a system for receiving, safeguarding, accounting for,
disbursing, and, when necessary, destroying classified material for which the Contractor is
responsible.

3.1.3-2.3  Assign and account for classified storage containers, vaults, and combination padlocks
under contractor control and ensure that all applicable requirements regarding control of the
combinations and the stored material are adhered to.

3.1.3-2.4  Obtain Air Force Security Office approval for, and maintain integrity of, controlled
areas necessary for the accomplishment of contractor classified operations.

3.1.3-2.5  Process required documentation to obtain security clearances and credentials for
Contractor personnel, maintain records of clearance data, and coordinate employee attendance at
security education/orientation courses and classified meetings at CCAS as well as at other
locations throughout the United States.

3.1.3-2.6  Develop and disseminate security plans, internal operating procedures, and
classification and safeguarding instructions for material associated with classified projects
performed by the Contractor. Provide necessary training to appropriate personnel.

3.1.3-2.7  Develop, coordinate, and disseminate security agreements and documentation
delineating applicable security guidance for classified contracts.

3.1.3-2.8  Conduct and document self-inspections for evaluation of security procedures
applicable to Contractor operations.  Establish corrective actions with estimated completion
dates, as needed.

3.1.3-2.9  Coordinate required actions/reports with the 45th Space Wing Security Office and
multi-facility security activities with other CCAS contractor security offices.

3.1.3-2.10  Support and cooperate with the Air Force Office of Special Investigations (AFOSI) in
matters dealing with fraud against the Government.
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3.1.3-3  Standards of Performance – The standards of performance are shown in Figure 3.1.3.

Figure 3.1.3  Standards of Performance – Security
Key Required

Services
Performance Standard Method of Surveillance

Operate a DoD
contractor security
program

Security program
complies with all
applicable requirements
of DoD 5220.22-M,
Industrial Security
Manual for Safeguarding
Classified Information.

Review of ADPL 001, AIS Security Management Plan.
Review of Industrial Security Program training records of
personnel.
Periodic industrial security inspections.
Review of security violation reports and corrective
actions.

3.1.4  Planning and Requirements

3.1.4.1  Preplanning Support

3.1.4.1-1  Requirements – The contractor shall prepare and maintain a Spaceport Operations
User’s Guide.

3.1.4.1-2  Narrative Description

3.1.4.1-2.1  The contractor shall prepare the Spaceport Operations User’s Guide with the
following minimum contents – the general capabilities of the service systems;  the role of the
UDS in communicating user requirements;  and the 45th Space Wing management offices and
user points of contact. (ADPL 008)

3.1.4.1-3  Standards of Performance – The standards of performance are shown in Figure
3.1.4.1.

Figure 3.1.4.1  Standards of Performance – Preplanning Support
Key Required

Services
Performance Standard Method of

Surveillance
Spaceport
Operation User’s
Guide

Spaceport Operations User’s Guide is comprehensive and
contains clearly defined instructions for defining and describing
user requirements and contains current points of contact.

Review of
Spaceport User’s
Guide.

3.1.4.2  Requirements Development and Planning

3.1.4.2-1  Requirements – The contractor shall perform studies and analyses as requested to
support the introduction of new programs and to assess facilities capabilities on the Range.
(ADPL 009)

3.1.4.2-2  Narrative Description

3.1.4.2-2.1  For each mission, the contractor shall establish a file of requirements for each launch
vehicle or spacecraft component in a mission requirements database accessible on the Spaceport
Intranet Information System.

3.1.4.2-2.2  The contractor shall summarize program requirements, identify shortfalls with
existing spaceport operational capabilities, and recommend operational options.
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3.1.4.2-2.3  The contractor shall analyze mission requirement documentation, to include Program
Introduction (PI), Program Requirement Documents (PRD), and Launch Base Test Plans
(LBTP), as applicable, for spaceport operations and identify those requirements which exceed
existing spaceport operations capabilities.

3.1.4.2-3  Standards of Performance – The standards of performance are shown in Figure
3.1.4.2.

Figure 3.1.4.2  Standards of Performance – Requirements Development and Planning
Key Required

Services
Performance Standard Method of Surveillance

Spaceport Operations
Concept Studies and
Analyses

Studies and analyses include – the inter-disciplinary
and concurrent consideration of systems engineering,
safety, quality, and logistics; current LO&SC system
baseline configurations; assessments of risk;  risk
mitigation options;  cost, performance, and schedule
trade-offs; and recommendations.

Review of Operation
Concept Study Reports.

3.1.4.3  Planning and Utilization Schedules

3.1.4.3-1  Requirements – The contractor shall develop spaceport utilization schedules.

3.1.4.3-2  Narrative Description

3.1.4.3-2.1  The contractor shall schedule spacecraft service systems by cells, bays, transfer
aisles, air locks, and support rooms capable of being scheduled independently.

3.1.4.3-2.2  The contractor shall provide immediate (one week), short-range (three months), and
long-range (two years) classified and unclassified schedules.

3.1.4.3-3  Standards of Performance – The standards of performance are shown in Figure
3.1.4.3.

Figure 3.1.4.3  Standards of Performance – Planning and Utilization Schedules
Key Required Services Performance Standard Method of Surveillance
Spaceport Utilization
Schedules

Schedules can be accessed electronically by
appropriate 45th SW personnel and users.  They
are maintained current and accurate. The
contractor supports the timely identification and
resolution of schedule conflicts.

Review of Spaceport
Utilization Schedules.

3.1.5 Financial Management

3.1.5-1  Requirements – The contractor shall establish and maintain a financial management
system which satisfies the requirements of applicable Federal Acquisition Regulations (FAR).
The contractor shall establish a job ordered cost accounting and reporting system that identifies
all work and related costs for each appropriate cost data element.  Additionally, associate all
work and related costs to the CWBS.  Provide all hardware and software necessary to host the
Contractor accounting system. (ADPL 010, 011, and 012)
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3.1.5-2  Narrative Description

3.1.5-2.1  Cost Reporting and Accounting System (CRAS) – The contractor shall establish,
operate, and maintain a Defense Contract Audit Agency (DCAA) reviewed job ordered Cost
Reporting and Accounting System (CRAS) that identifies, tracks, and reports all contractor work
and related contract cost by 45th SW direct and reimbursable funding (DBA/RBA).  This system
shall be the official basis (record system) for 45th SW Range customer billings and management
accounting and shall be linked to the Contractor’s financial accounting system.  The CRAS shall
be capable of collecting and costing contractor work management and control system work unit
transactions for subsequent transmittal to JOCAS.  Contractor funds commitment data will be on
the same basis as direct cost information.  Subcontractor costs will be allocated to the maximum
extent practical to the final cost objective, the Job Order Number (JON).

3.1.5-2.2  Connectivity – Provide CRAS connectivity to a Government-furnished interface on
the 45th SW Metropolitan Area Network (MAN) for the purpose of data uploads to the
Comptroller Financial Information System (CFIS).

3.1.5-2.3  Internal Controls – The Contractor’s CRAS shall have adequate internal controls, i.e.
checks and balances and audit steps built in to isolate and identify timely corrective action.  All
data reflected in the transaction data base shall be supported by auditable documentation cross-
referenced to support audit trails.  The system shall contain controls and edits to ensure that all
directly identifiable cost are accurately and properly identified and reported as direct cost of 45th
SW Range programs and/or special projects (JON coded) in the accounting period in which costs
were incurred.  To meet the requirements of this paragraph, the CRAS shall have the capability
to process and classify individual work items by cost objectives.

3.1.5-2.4  Adjustments – The Contractor’s CRAS shall reflect adjustments of costs which affect
costs reported in prior periods, as current month transactions in the period in which the
adjustment is recorded, use data elements associated with the adjustments which identify the
record balances being adjusted, and carefully research monthly adjustments to ensure the
negative balances do not appear in the year-to-date fields for current FY.  The contractor shall
ensure requested changes are processed no later than the month following the requested change.

3.1.5-2.5  Cost Transaction Data Reporting – The contractor shall accumulate daily and report
weekly all cost transaction data to 45th Space Wing.  The data interface shall be compatible with
the standard USAF Job Order Cost Accounting System (JOCAS), a component of the CFIS.  The
contractor shall ensure that all current FY’s costs are included in the report for the period ended
30 September.  All late charges occurring after the end of a fiscal year shall be reported within
six months.  (ADPL 013)

3.1.5-2.6  Cost Distribution – The contractor’s cost accounting system shall reflect total
contractor costs directly charged and/or allocated to cost objectives and final cost objectives.
The total contract costs charged to cost objectives and final cost objectives shall include direct
costs, indirect costs, allocated contract-wide costs, and government-furnished supplies and
materials.
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3.1.5-2.7  Direct Cost – The contractor shall identify as direct costs those incurred costs which
can be specifically identified to a cost objective and/or final cost objective.  The cost per regular
direct work-hour shall include: (1) gross hourly pay for the employees concerned (i.e., all gross
pay segments given the employee on an hourly or equivalent basis); (2) directly associated labor
costs (e.g., FICA; retirement and pension benefits; life, health, and accident insurance benefits;
earned/accrued leave and vacation pay; paid holiday pay; applicable payroll taxes; general and
administrative cost and fee benefits paid in kind such as on-site meals, etc.); and (3) actual sick
and other leave such as administrative leave paid during the year.  The cost per direct overtime
hour, early call, late call, and holiday hours include: (a) regular gross hourly pay of the
individual concerned; (b) overtime, early call, late call, premium as applicable; and (c) the
applicable personnel benefits, payroll taxes, and other cost directly associated with the overtime,
early call, and holiday hours.  In constructing the hourly rates, predetermined gross hourly cost
conversion rates shall be used.  At least quarterly or more often if material changes have
occurred in the cost environment, the actual fringe costs shall be analyzed and the predetermined
rates adjusted as necessary to ensure all costs directly associated with pay costs are distributed
over the gross hourly pay costs.

3.1.5-2.8  Indirect Cost Allocation – The indirect costs and allocated contract-wide costs shall
be allocated weekly to each cost objective in accordance with Cost Accounting Standards Board
standards and interpretations thereto and the FAR, Part 30, Cost Accounting Standards.  To the
extent feasible and economically practical, the allocation when added to the identified direct
cost, shall produce a total cost of the effort to the government funded from that year’s contract
funds, plus government-furnished supplies and material (i.e., the total cost charged to a cost
objective and/or final cost objective for a given FY must equate to the actual cost to the
government as if that cost objective and/or final cost objective were the sole items on the
contract that FY).  The cost allocations shall provide for segmenting total contract costs into
various matrices reflecting costs by categories further subdivided into line items.

3.1.5-2.9  Monthly Variance Reports and Analysis – The contractor shall perform monthly
analysis of the variances between cost reflected in the contractor accounting records and the
costs reported to the government in the cost reporting system.  A monthly report shall be
rendered with a detailed variance analysis of the difference in contractor costs versus costs
reported to the government cost collecting system. Current transactions affecting prior fiscal year
(FYs) shall be included with cumulative current year activity balances in the monthly
submissions. (ADPL 014)

3.1.5-3  Standards of Performance – The standards of performance are shown in Figure 3.1.5.

Figure 3.1.5  Standards of Performance – Financial Management
Key Required

Services
Performance Standard Method of Surveillance

Cost Reporting
and Accounting
System
(CRAS)

Operates and maintains a single integrated
cost reporting, accounting, and financial
system. Provides data for budgeting,
general accounting, payroll accounting, and
cost accounting which supports effective
and economical planning, scheduling, and
costing.  CRAS connectivity is provided to
upload data to CFIS through the 45th SW
MAN.

DCAA audits for allowability,
reasonableness, and applicability of cost.
Review of: Cost info to Squadrons;
Performance and Cost Reports; Contract
Funds Status Reports; Weekly Cost Detail
Reports; and Monthly Variance Analysis
reports. LO&SC contractor financial
management reviews.
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3.1.6  Integrated Resource Management

3.1.6-1  Requirements – Within this area of the contract, the contractor shall: (1) Develop,
implement, and administer a Spaceport Intranet Information System; (2) Act as the lead agency
in the development and coordination of a Resource Data Exchange Standard; (3) Provide support
to the 45th Space Wing Maintenance and Operations Coordination Center (MOCC); (4) Develop
a process for integrating related LO&SC information to provide visibility for all involved
organizations into LO&SC operational status; (5) Implement the data integration process in a
time phased manner, beginning with the integration of task and resource data; (6) Ensure that the
IRMS architecture supports evolution to new capabilities and integration of new technologies.

3.1.6-2  Narrative Description

3.1.6-2.1  The contractor shall develop, implement, and administer a robust CORBA object-
based intranet information system that supports exchanging resources data between organizations
for all resources generated or maintained by the contractor, to include current status, capability,
cost, schedule, and resources; and facilitates the integration and linking of this data to present a
cohesive view of the information described by the Resource Data Exchange Standard (SOW
Section 3.1.6-2.6) to all users who have access to the 45 SW MAN.

3.1.6-2.2  The intranet system shall also, to the extent practicable, display all relevant text,
graphics, drawings, audio, and video data that would be of value to users, the Government, or
other government contractors in accomplishing functions in support of the 45th SW.

3.1.6-2.3  As a minimum, the intranet system shall deliver the ICDs, User Guides, schedules,
resources, work order status, and other such documentation prepared by the contractor.  It shall
also make provision for and support the dynamic inclusion and dissemination of other data
generated and maintained by the Government and other 45th SW contractors.

3.1.6-2.4  The contractor shall operate and maintain the servers and other hardware and software
specifically and uniquely necessary to operate the intranet information system.

3.1.6-2.5  As part of the Spaceport Information System, the contractor shall provide access to
documentation relevant to spacecraft/launch operations at CCAS.  As a minimum, include the
following – applicable military standards; appropriate federal, state, and local regulations and
standards; handbooks, forms, instructions, O Plans, 45th SW Operating Instructions (OIs), and
examples of 45th SW requirement documentation;  45th SW instrumentation and launch base
capabilities; and historical examples of requirement documents.  The contractor shall provide
access to the documentation through the Spaceport Intranet Information System unless the
documentation is not available in electronic form or is more appropriately maintained in paper
form, such as existing paper documents.  Provide reproduction and packaging for classified and
unclassified materials. (ADPL 058 and 059)

3.1.6-2.6  The contractor shall act as the lead agency in the development and coordination of
Resource Data Exchange Standard that shall include a defined data set and structure, and a
communications methodology that will allow the automated communication of information
regarding Wing resources.  The contractor shall ensure that the defined data set and structure,
and communications methodology shall adhere to the most universal existing commercial and
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government standards to the maximum extent practicable.  Resources include any support
facility, equipment, vehicle, unit, service, or location, provided by or requested through the 45th
SW by a user, either internal or external.  The data set and structure shall provide for 1) a unique
identifier for each resource, 2) data concerning the status and capability of the resource to
include all information appropriate for normal use and management of the resource, 3) data
concerning the availability and anticipated use of the resource to include schedule information
for a time period appropriate to the use of the resource, and 4) data concerning requested uses to
include all information normally relevant to such use.

3.1.6-2.7  The contractor shall ensure that coordination of the Resource Data Exchange Standard
includes acceptance by the other base contractors identified by the Government.  The contractor
shall use the Resource Data Exchange Standard for 1) data that reference resources or their use
for all ADPLs submitted in automated form, 2) the basis and method to transmit data concerning
resources generated or maintained by the contractor, including status, capability and schedule, to
the Range Standardization and Automation (RSA) developed planning and scheduling system or
other central automated systems as designated by the Government, and 3) the receipt of user and
Government requests for support directly from user or Government automated systems.  (ADPL
060)

3.1.6-2.8  The contractor shall provide support to the 45th Space Wing MOCC to enhance
schedule coordination and resource utilization.

3.1.6-2.9  The contractor shall promptly notify the MOCC upon becoming aware of any facility
anomaly or other change in system status for any equipment, facility, or system which is the
contractor’s responsibility and impacts any space launch vehicle processing operation or
operation in support thereof.  The contractor shall report facility anomalies or other changes in
system status for any equipment, facility, or system which is the contractor’s responsibility and
does not have an immediate impact to a space launch vehicle operation but renders a facility
system other than fully mission capable as soon as practicable.  For both cases, the contractor
shall provide additional information to the MOCC concerning significant details and status of the
anomaly as soon as practical after that information becomes available.  The contractor shall
provide information concerning all other facility anomalies or other changes in system status for
any equipment, facility, or system which is the contractor’s responsibility upon request and
periodically, not less than weekly.

3.1.6-2.10  The contractor shall provide the MOCC with maintenance schedules information for
all facilities, systems, and equipment which are the responsibility of the contractor. The
contractor shall use schedules developed for the OG Squadron.

3.1.6-2.11  The contractor shall develop an IRMS process for integrating data from LO&SC
applications to support easy access to related information to facilitate monitoring, reporting, and
documenting launch operations.  This process shall ensure that the technology and data required
to support process improvements shall be able to be evolved over time, in a relatively seamless
manner.

3.1.6-2.12  The contractor shall implement the IRMS process and demonstrate how new
applications can be easily integrated into the IRMS environment and extricated from it without
adversely impacting operations.
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3.1.6-2.13 The contractor shall develop an IRMS process that supports the 45th Space Wing goal
of lowering operating costs while improving launch schedule performance.

3.1.6-2.14 The contractor shall define a roadmap to IRMS data that leads to an LO&SC and 45th

Space Wing solution.

3.1.6-3  Standards of Performance – The standards of performance are shown in Figure 3.1.6.

Figure 3.1.6  Standards of Performance – Integrated Resource Manager
Key Required

Services
Performance Standard Method of Surveillance

Spaceport
Intranet
Information
System

Displays and provides access to data in a user-
friendly and understandable way. Provides on-
line access to ICDs, user guides, schedules,
work plans, work status information, and other
LO&SC related material.  System architecture
and design have the flexibility to accommodate a
wide variety of users and data bases.

Review of Spaceport Intranet
Information System Index. Review
and use of Spaceport Intranet
Information System User Guide.
Use of Intranet to retrieve, input,
store, and display information for a
variety of customers and users.

Operations
Support Library

Library contains: military standards; federal,
state, and local regulatory documents;
handbooks; forms; O plans; 45th SW OIs and
regulations; requirements documents; 45th SW
instrumentation and launch base capabilities.

Review contents of the library
through the Intranet and by physical
audit of the paper documents.

Resource Data
Exchange
Standard

Approach follows a logical systems engineering
type of approach to develop requirements,
conduct trade-offs, evaluate risks,  and develop
solution options. Data set, structure, and
communications methodology maximize the
practical use of existing and developmental
commercial and Government standards.

Review of proposed approach.
Review of progress reports.
Attendance at requirements and
design reviews.  Review of draft
and proposed final Resource Data
Exchange Standard Specification.

Maintenance
Operations
Control Center
(MOCC)

Automated, accurate, and timely schedule and
resource utilization information are provided to
the MOCC Facility anomalies and configuration
status and changes are consistently provided in
a timely way.  Computerized Maintenance
Management System (CMMS) approach
provides completely compatible, user-friendly
interface with existing MOCC systems.

Review and analysis of inputs to
MOCC.  Review and analysis of
contractor CMMS approaches,
progress reports, and outputs.

IRMS Integration
Process

Demonstrates integrated task and resource data
with graphical navigation through related data.
Demonstrates the ability to integrate data from
currently stovepiped applications.  Demonstrates
the addition of new applications into the IRMS
environment without adversely  impacting
operation. Demonstrates extraction of legacy
applications (with substitution of new
applications) without  adversely impacting
operations.

Demonstration with current data
sets. Demonstration of the addition
of a new application into the current
operational environment.
Demonstration of the successful
extraction of an application and
substitution of a new application.
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3.2  Systems Management

The contractor shall provide systems engineering, safety engineering, logistics support analysis,
failure modes effects and criticality analysis (FMECA), configuration management, and
modifications and upgrades to spacecraft/launch service systems identified in Appendix A.  The
contractor shall satisfy the specific requirements in the subsections which follow for each of the
four spacecraft/launch service systems: Titan, Atlas, Delta, and Spacecraft Service Systems.

3.2.1  Interface Control Documents

3.2.1-1  Requirements – The contractor shall produce and maintain Interface Control
Documents (ICDs) which provide accurate and current information on the critical facility
systems which interface with spacecraft/launch service systems.

3.2.1-2  Narrative Descriptions

3.2.1-2.1  For each spacecraft or launch vehicle service facility identified in Appendix A, the
contractor shall produce and maintain an ICD to serve as the system specification and functional
baseline.  (ADPL 015)

3.2.1-2.2  The contractor shall establish the functional requirements of each system, subsystem,
and flight hardware interface.  Use the current ICD, if available, as a starting point.

3.2.1-2.3  For each mission or program, the contractor shall integrate all requirements from the
Program Requirements Document and Launch Base Test Plan into a Mission Peculiar Interface
Control Document (MPICD).  Include a verification matrix in the MPICD to provide traceability
of requirement.  Use or amend existing MPICDs when possible.  (ADPL 016)

3.2.1-3  Performance Standards – The standards of performance are shown in Figure 3.2.1.

Figure 3.2.1  Standards of Performance – Interface Control Documents
Key Required

Services
Performance Standard Method of Surveillance

Interface Control
Documents (ICDs)

ICDs clearly define and describe the system
mechanical, electrical, and logical interfaces.
Functional parameters and performance requirements
of the system and its major subsystems are clearly
defined and described.

Review of ICDs.

Mission Peculiar
Interface Control
Document (MPICD)

In addition to all required mission peculiar interfaces,
the MPICD integrates all PRD and Launch Base Test
Plan requirements.  A verification matrix is provided
which shows how each interface requirement and
parameter will be verified.

Review of MPICDs.
System Readiness
Reviews.

3.2.2  System Baseline

3.2.2-1  Requirements – For each critical system, the contractor shall develop and maintain a
combined allocated and product baseline.
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3.2.2-2  Narrative Descriptions

3.2.2-2.1  The contractor shall develop a Systems Engineering Management Plan (SEMP) and
associated Integrated Master Plan (IMP) and Integrated Master Schedule (IMS) to develop and
manage the establishment of system baselines and the transition to a disciplined configuration
management process.

3.2.2-2.2  The contractor shall employ the techniques of Systems Requirements Analysis and
Functional Analysis and Allocation in establishing system baselines.

3.2.2-2.3  The contractor shall include in the baseline all the necessary drawings and
documentation to establish complete, clear, and unambiguous configuration descriptions.  When
necessary, drawings and documentation shall be created to complete the baseline.

3.2.2-2.4  The contractor shall identify all subsystems by components – hardware, processes,
unique training, software, etc.  Do not identify commercially procured components beyond the
procured end item.

3.2.2-2.5  The contractor shall identify all components by performance requirement and state
whether off-the-shelf replacement is acceptable.  Distinguish between existing system
components descriptions and product baseline descriptions.

3.2.2-2.6  The contractor shall provide the most general product baseline descriptions that will
completely meet the functional and allocated requirements of those components.  For existing
components, identify manufacturer ID, USAF ID, design drawings, manufacturer data, and
facility as-built reference.  Use existing Space Launch Facilities Manuals (SLFM), when
available, to assist baselining.  Support SLFM development for contracted systems. (ADPL 017)

3.2.2-3  Standards of Performance – The standards of performance are shown in Figure 3.2.2.

Figure 3.2.2  Standards of Performance – System Baseline
Key Required

Services
Performance Standard Method of

Surveillance
System Baseline Drawings accurately reflect current critical system

configurations. All subsystems are clearly defined and
described. For existing components all required information,
as defined in 3.2.2-2.4, is clearly identified. All performance
requirements are clearly defined and described.

Review of drawings.
Review of system
baseline documents.

3.2.3  Failure Mode, Effects, And Criticality Analysis (FMECA)

3.2.3-1  Requirements – For each system, the contractor shall develop and maintain a FMECA
program per MIL-STD-1629A or other 45th SW approved format. (ADPL 018)

3.2.3-2  Narrative Description

3.2.3-2.1  The contractor shall apply the principles of MIL-STD-1629A to the LO&SC systems
and requirements. The contractor may propose to apply alternate or additional techniques for
failure identification, analysis, and effect determination where warranted and justified.  If
alternate or additional techniques are proposed, the contractor shall submit these for approval
through documentation in the Systems Engineering Master Plan (SEMP).
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3.2.3-2.2  The FMECA approach shall be consistent with the contractor’s systems engineering
process and approach.

3.2.3-3 Standards of Performance – The standards of performance are shown in Figure 3.2.3 on
the following page.

Figure 3.2.3 Standards of Performance – Failure Mode, Effects, and
Criticality Analysis (FMECA)

Key Required
Services

Performance Standard Method of
Surveillance

FMECA Clearly defined, documented, and structured processes are
defined and described for: the identification of potential failure
modes; the determination of their effects; and the criticality of
their impact on the system and mission.

Review of the Systems
Engineering Master
Plan (SEMP) and
FMECA results.

3.2.4  Safety Engineering

3.2.4-1  Requirements – For each service facility in Appendix A, the contractor shall develop
and maintain a comprehensive evaluation of operations and maintenance mishap risk.

3.2.4-2  Narrative Descriptions

3.2.4-2.1  The contractor shall, as part of the systems engineering process, apply the principles of
MIL-STD-882C.  The approaches shall be tailored to the LO&SC environment and shall include
risk assessments, surveillance and inspection requirements, training requirements, operational
constraints, and contingency control requirements. (ADPL 002 and 019)

3.2.4-3  Standards of Performance – The standards of performance are shown Figure 3.2.4.

Figure 3.2.4  Standards of Performance – Safety Engineering
Key Required

Services
Performance Standard Method of Surveillance

Preliminary Hazard
Analysis  (PHA -
Task 202) System
Hazard Analysis
(SHA -  Task 205)

Compliance with tailored version of MIL-
STD-882C. Safety engineering and
analysis efforts are an integral part of
systems engineering process and are
performed concurrently with other SE
disciplines. Countermeasures reduce risk
and do not introduce new, unaccounted
for hazards. Analyses include human
operator influences. Hazard Descriptions
identify the source, mechanisms, and
outcomes.

Review System Safety Plan (ADPL
002). Review Hazard Analysis Plan
(ADPL 019). Compare analysis results
with requirements. Review risk
assessments based on
severity/probability rankings. Review
hazard tracking data reports and the
effectiveness of the defined risk
countermeasures. Review Hazard
Analysis Reports. Review SEMP.

Conform to
Applicable Safety
Codes

Thorough and comprehensive
identification of applicable codes,
standards, and regulations.

Review of System Safety Plan (ADPL
002).

Illness and injury
control and
documentation

Injury and illness reports are  timely,
comprehensive, and contain effective
recommendations. Illness and injury rates
are comparable to industry standards.
Follow-up activities are effective and
timely.

Review of Safety Violations and
Incident Reports (ADPL 003).
Comparison of contractor safety
engineering and performance with
DoD, USAF, and OSHA standards.
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3.2.5  Logistics Support Analysis

3.2.5-1  Requirements – For each critical system, the contractor shall develop and maintain a
Logistics Support Analysis program, per Appendix E.

3.2.5-2  Narrative Description

 3.2.5-2.1  The contractor shall establish a Logistics Support Analysis process using
MIL-STD-1388-1A/2B and MIL-PRF-49506 as a guide.

3.2.5-2.2  The contractor shall develop a Logistics Support Analysis Plan in accordance with
Appendix E, using MIL-STD-1388-1A/2B and MIL-PRF-49506 as a guide. (ADPL 020)

3.2.5-2.3  The contractor shall develop a Maintenance Plan in accordance with Appendix E,
using MIL-STD-1388-1A/2B and MIL-PRF-49506 as a guide. (ADPL 021)

3.2.5-2.4  The contractor shall develop a Preventive Maintenance Check and Service using data
generated by the LSAR. (ADPL 022)

3.2.5-2.5  The contractor shall develop and maintain LSAR by applying Government approved
tools and in accordance with Appendix E, using MIL-STD-1388-1A/2B and MIL-PRF-49506 as
a guide. (ADPL 023)

3.2.5-2.6  The contractor shall tailor the LSA requirements to meet the specific needs of
Commercial-Off-The-Shelf (COTS) items.

3.2.5-2.7  The contractor shall perform analysis in support of Systems Management requirements
for the service systems defined in Appendix A.  In this regard, the contractor shall:

 3.2.5-2.7.1  Use Reliability, Availability, and Maintainability Engineering Systems
(RAMES) and Cost Analysis and Strategy Assessment (CASA) to conduct supportability
analyses.

3.2.5-2.7.2  Provide the results to the Government and make recommendations relative to
minimizing spare parts, achieving maintenance cost reductions, and improving mission
readiness.

3.2.5-2.7.3  Ensure that all new tools and processes which are implemented to support LSA
objectives are compatible with and capable of interfacing with the Spaceport Intranet
Information System.

3.2.5-2.8  The contractor shall evaluate and make recommendations on the use, where feasible
and appropriate, of MIL-PRF-49506, Logistics Management Information, in lieu of MIL-STD-
1388-1A/2B, in order to reduce the cost of LSA data, without any impact on mission support and
readiness.

3.2.5-2.9  The contractor shall review and analyze mission requirements documents and need
statements, from a logistics standpoint, and support other steps in the systems engineering
processes in accordance with MIL-STD-499B (draft), as tailored for the LO&SC requirements.
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3.2.5-2.10  The contractor shall make logistics support an integral and concurrent consideration
in the facility baselining effort to ensure that supportability requirements and considerations are
included.

3.2.5-3  Standards of Performance – The standards of performance are shown in Figure 3.2.5.

Figure 3.2.5  Standards of Performance – Logistics Support Analysis
Key Required Services Performance Standard Method of Surveillance
System Supportability
and Associated Analysis

Maximizes the Mean Time  Between
Downing events.
Minimizes the Mean Time To  Restore.

Review and analyze the maintenance
and reliability data provided through
application of the LO&SC contractor
R&M  tools. Review of LSAP (ADPL
020) and Maintenance Plan  (ADPL
021).

Mission Success
Analysis
(Dependability)

Maximizes the mission time between
critical failures.

Review and analyze the maintenance
and reliability  data provided through
application of the LO&SC contractor
R&M tools.

Maintenance Manpower
Cost Analysis

Maximizes the Mean Time Between
Maintenance.

Review and analyze the maintenance
and reliability data provided through
application of the LO&SC contractor
R&M tools. Review and analysis of
ADPL 020, 021, 022, and 023.

Logistics Support Cost
Analysis

Maximizes the Mean Time Between
Demands.

Review and analyze supply reports
and data.

Life Cycle Support Cost
Analysis

Recommendations consistently identify
the most cost effective options among
alternatives.

Review and analysis of ADPL 020,
021, 022, and 023.

3.2.6 Operations And Maintenance Procedures

3.2.6-1  Requirements – The contractor shall develop, maintain, and control standard
procedures for the operations and maintenance of each system, subsystem, or component.
(ADPL 024 and 025)

3.2.6-2  Narrative Description

3.2.6-2.1  The contractor shall develop and maintain mission peculiar procedures to interface the
system with flight or trailblazer hardware per the MPICD.

3.2.6-2.2  For each facility, the contractor shall develop, maintain, and control emergency
procedures for the mitigation of identified facility hazards.

3.2.6-2.3  The contractor shall make maximum use of logistic support analyses, safety
engineering documents, existing procedures, and common procedural sequences to improve
procedures.
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3.2.6-3  Standards of Performance – The standards of performance are shown in Figure 3.2.6.

Figure 3.2.6  Standards of Performance – Operations and Maintenance Procedures
Key Required

Services
Performance Standard Method of Surveillance

Operations and
Maintenance
Procedures

For new requirements, changes in requirements,
mission peculiar requirements, and changes or
upgrades in facility configurations, the contractor
applies systems  engineering approaches to the
development and modification of operations and
maintenance procedures. Logistics, safety,
quality, and environmental issues are considered
concurrently.

Review of SEMP (ADPL 033).
Review of Operations and
Maintenance Procedures for
Service Systems (ADPL 024).
Review of Mission Peculiar
Procedures (ADPL 025).

3.2.7  Systems Engineering and Configuration Management

3.2.7-1  Requirements – The contractor shall provide configuration management and systems
engineering support for all critical systems. (ADPL 026 and 033)

3.2.7-2  Narrative Descriptions

3.2.7-2.1  The contractor shall implement a systems engineering approach based on tailoring the
principles of the draft MIL-STD 499B.

3.2.7-2.2  The contractor shall resolve hardware or procedural discrepancies by systems
engineering disposition, as appropriate.

3.2.7-2.3  The contractor shall develop Requests for Deviations or Waivers (RFD/W), Interface
Change Notices (ICN), and Class II Engineering Change Proposals (ECP).  (ADPL 027, 028,
029, and 030)

3.2.7-2.4  The contractor shall perform special engineering studies and prepare Class I
Engineering Change Proposals as directed and funded by the contracting officer.

3.2.7-2.5  The contractor shall establish and maintain all documentation supporting the system
baselines.  Include working copies of ADPL’s referenced in the Quality Assurance Program, and
the supporting manuals, plans, technical data, drawings, security, and safety requirements.
(ADPL 031)

3.2.7-2.6  The contractor shall administer the Configuration Control Board for the system
program office.
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3.2.7-3  Standards of Performance – The standards of performance are shown Figure 3.2.7.

Figure 3.2.7 Standards of Performance – Systems Engineering
and Configuration Management

Key Required
Services

Performance Standard Method of Surveillance

Systems
Engineering
Process

Follows the general principles of MIL-STD-499B, as
tailored for the LO&SC environment. Includes
structured processes for the concurrent
consideration of logistics, safety, quality,
environmental, and performance issues in the
management of ECPs, RFD/W, the resolution of
system or procedural discrepancies, and the
management of facility modifications and upgrades.

Review of SEMP (ADPL 033).
Review and disposition of ECPs,
RFD/W, and ICNs. (ADPL 027,
028, 029, & 030)

Configuration
Management
Process

Follows the general principles of  MIL-STD-973
(Appendix H). Provides engineering and
administrative support to the 45th SW CCB.

Review of Configuration
Management Plan (ADPL 026).
Review of CSA Information (ADPL
031). Review of SEMP (ADPL
033). Review and disposition of
ECPs, RFD/W, and ICNs,

3.2.8  Modifications and Upgrades

3.2.8-1  Requirements – The contractor shall implement ECPs and modifications of systems
associated with spacecraft, booster launch and processing, as identified by the Configuration
Control Board and directed/funded by the Contracting Officer. (ADPL 034)

3.2.8-2  Standards of Performance – The standards of performance are shown in Figure 3.2.8.

Figure 3.2.8  Standards of Performance – Modifications and Upgrades
Key Required Services Performance Standard Method of Surveillance
Implementation of
Modifications

Follows structured systems engineering
processes in the consideration of solution
options,  based on trade-off studies.

Review of Engineering Release Record
(ADPL 034).  Review of SEMP (ADPL
033).  Review and disposition of ECPs.

3.2.9  Material Review Board

3.2.9-1  Requirements – For approved baselined systems and configured items ONLY, the
contractor shall resolve minor Product Baseline non-conformances that do not affect Functional
or Allocated Baselines or component form, fit, or function by Material Review Board action.

3.2.9-2  Narrative Description

3.2.9-2.1  The contractor shall provide Systems Engineering disposition describing the proposed
change and including contractor Systems Engineering approval signature on contractor non-
conformance report.

3.2.9-2.2  The contractor shall obtain Configuration Control Board Chairman approval by
signature prior to beginning any work to implement the disposition.  Such disposition and
approval will provide the basis for a Class II Engineering Change without additional Air Force
signature when there are no attendant additional costs or adverse schedule impacts to the
Government.  All other types of non-conformance will be corrected by maintenance actions
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which result in return of the affected system to approved configuration, or by a Waiver, a
Deviation, or Engineering Change Proposal.

3.2.9-3  Standards of Performance – The standards of performance are shown in Figure 3.2.9.

Figure 3.2.9  Standards of Performance – Material Review Board
Key Required Services Performance Standard Method of Surveillance
Material Review Board
(MRB)

Contractor MRB representation includes Facility
Manager, safety, logistics, systems engineering,
and quality. Disposition of non-conformances are
addressed by systems engineering processes.

Review of SEMP (ADPL
033).

3.3  Operation and Maintenance

The contractor shall provide operations and maintenance for the facilities identified in
Appendix A.  The contractor is responsible for the entire structure and out to, but not including,
the parking lot, fence, grounds, and guard shack.  Non-critical systems (as determined by
Systems Management analyses) shall be maintained in a serviceable state as appropriate to their
functional requirements.  Whenever Appendix A is referenced below, it refers to systems in the
respective figures (unless otherwise stated).  Spacecraft and launch service systems in each
facility are further defined in Appendix A.  Not all systems in Appendix A are described below.
The contractor shall ensure that critical systems are ready to support all tests and operations
when required.

The contractor shall segregate Davis-Bacon-type construction or repair work.  This
encompasses all work done to a site or a building including – without limitations –
altering, remodeling, installing fabricated items, and painting.  Work, other than
scheduled periodic maintenance, is “construction” to the extent that it exceeds the
coverage threshold of the Davis-Bacon Act.  Where practical, the contractor shall batch
maintenance work to cause the value to equal or exceed the threshold, which will allow
the work to be classified as construction rather than maintenance and facilitate more
efficient scheduling of this type of work.

3.3.1  Operations And Maintenance Control

3.3.1-1  Requirements – The contractor shall control, manage, and schedule operations, planned
maintenance, and unplanned maintenance of spacecraft/launch service systems. (ADPL 035)

3.3.1-2  Narrative Description

3.3.1-2.1  The contractor shall identify and control discrepant conditions and equipment to
prevent its unauthorized use.

3.3.1-2.2  The contractor shall identify all concurrent spaceport operations, maintenance, and
modification activities and coordinate and de-conflict schedules with the contract functional area
manager.  Whenever possible, the contractor shall plan maintenance activities around mission
support requirements.

3.3.1-2.3 The contractor shall coordinate schedules and other work control activities with the
MOCC, other contractors, and 45th Space Wing squadrons.
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3.3.1-2.4  The contractor shall conduct a “validation run” to rehearse any new procedure
involving potential safety hazards.  The validation run shall consist of a “talk through and
walk through” of the procedure at the work site by the work team before its first use.
Red-lined changes to the procedure shall be incorporated into the procedure before any
subsequent use of the procedure.

3.3.1-3  Standards of Performance – The standards of performance are shown in Figure 3.3.1.

Figure 3.3.1  Standards of Performance – Operations and Maintenance Control
Key Required

Services
Performance Standard Method of Surveillance

Identify and control
discrepant
conditions

CMMS provides timely and accurate tracking of all
discrepant conditions and positive control of
corrective actions.

Control Plan for Operations
and Maintenance.  Review
of CMMS.

Overall schedule
coordination

All operations and maintenance activities are
planned, scheduled, coordinated, integrated, and
tracked with minimal impact to mission support
requirements. Automated work control system and
CMMS function to maximize productivity and system
readiness. The maintenance backlog is  minimized.

Control Plan for Operations
and Maintenance.  Review
of  automated work control
and  CMMS database.
Mission Readiness
Reviews.

3.3.2  Systems Operations And Maintenance

3.3.2-1  Requirements – The contractor shall operate and maintain systems and equipment to
meet requirements using approved procedures and pad safety plans.

3.3.2-2  Narrative Description

3.3.2-2.1  The contractor shall assign engineers to each O&M Systems Group.  These deployed
engineers shall be the on-site systems experts for day-to-day issues involved with O&M and the
primary interface with the engineering staff in Systems Management to implement a
methodological interdisciplinary approach to the maintenance and configuration of service
systems.

3.3.2-2.2  The contractor shall train and certify operators and maintenance personnel.

3.3.2-2.3  The contractor shall provide Level I planned and unplanned maintenance, perform
preventative maintenance, and replace components and assemblies as required.

3.3.2-2.4  The contractor shall alert cognizant service system management of all hardware or
procedural discrepancies for appropriate resolution.

3.3.2-2.5  Systems and equipment maintenance shall include all necessary corrosion control
efforts.
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3.3.2-3  Standards of Performance – The standards of performance are shown in Figure 3.3.2.

Figure 3.3.2  Standards of Performance – Systems Operations and Maintenance
Key

Required
Services

Performance Standard Method of Surveillance

O&M
personnel
training

O&M personnel training is defined in a Training Plan.
Training courses are comprehensive and up-to-date.
Training is complete and documented. Training leads to
certification for critical areas such as crane operators,
welders, ordnance handlers, clean room technicians, etc.

Review of Training Plan and
Training Records Database.

Level I
planned and
unplanned
maintenance

Planned and unplanned maintenance is performed to
specified procedures and standards, and is completed in
time to support mission requirements.

Random sampling and review of
maintenance procedures.
Observation through on-line  access
to CMMS database.

Preventative
maintenance

Preventative maintenance is planned, scheduled, and
performed using a CMMS.  RCM methodologies and
other predictive techniques are used to maximize system
readiness.

Review of CMMS documentation
and description. Observation
through on-line access to CMMS
database.

Resolution of
hardware and
procedural
discrepancies

Hardware and procedural discrepancies are documented
and controlled in the CMMS.  Systems engineering and
configuration management processes are used to
resolve discrepancies.

Review of SEMP and Configuration
Management Plan.  Random
sampling of documented
maintenance procedures.

Customer
Satisfaction

Support to LO&SC customers is responsive,  meets
defined mission requirements, and is of high quality.

Customer responses to LO&SC
customer questionnaires.

3.3.3 Mission Support

3.3.3-1  Requirements – The contractor shall provide operational support on all service systems
listed in Appendix A.

3.3.3-2  Narrative Description

3.3.3-2.1  The contractor shall provide a Flow Manager for launch vehicle systems and a Flow
Manager for spacecraft systems for each mission.  These Flow Managers shall serve as the single
point of contact for LO&SC support to that flight article.  They shall be the primary LO&SC
interface with the 45 SW operational unit (1 SLS, 3 SLS, 5 SLS, and OSS), the Field Program
Manager, launch vehicle or spacecraft contractors, associate contractors, and other external
organizations.

3.3.3-2.2  The contractor shall ensure that the LO&SC requirements of the MPICD and PRD are
met.

3.3.3-2.3  The contractor shall provide support for the government, prime aerospace contractors,
and other contractors, for a variety of operations, including but not limited to – repair and
maintenance on ground support equipment, MST movement, crane operations, and minor
modifications to real property.

3.3.3-2.4  The contractor shall provide membership and participate in mission and facility
meetings.
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3.3.3-2.5  Prior to the arrival of flight hardware to an LO&SC facility, the contractor’s Flow
Manager shall conduct a formal LO&SC Readiness Review for the 45 SW counterparts and the
customer to verify that all launch processing and/or launch support requirements have been
satisfied or that shortfalls have been identified.

3.3.3-3 Standards of Performance – The standards of performance are shown in Figure 3.3.3
on the following page.

3.3.4  Testing, Pre-Launch, And Launch Day Support

3.3.4-1  Requirements – The contractor shall provide operational support and technical
guidance, as required, for each launch processing flow, including on-console support as required.

Figure 3.3.3  Standards of Performance – Mission Support
Key Required

Services
Performance Standard Method of Surveillance

Satisfy MPICD and
PRD requirements

Mission requirements are met on time
and to the standard specified in the
requirement.

Observe performance at System
Readiness Reviews and in support of
mission operations.

Support of mission
operations

Mission support requirements are met
on time and to the standard specified in
the requirement.

Observe performance at System
Readiness Reviews, in support of
mission operations and at mission and
facility meetings.

3.3.4-2  Standards of Performance – The standards of performance are shown in Figure 3.3.4.

Figure 3.3.4  Standards of Performance – Testing, Pre-Launch, and Launch Day Support
Key Required Services Performance Standard Method of Surveillance

Provide operational support and
technical advice

Operational support and technical
advice is rendered to the extent
necessary to support on time
launch processing.

Observe performance during test,
pre-launch, and launch day
activities.
Customer Surveys

3.3.4-2.1  Following a launch, the contractor shall request the customer to complete a Customer
Survey Questionnaire to provide constructive input to the quality, timeliness, and efficiency of
the services and support provided.

3.3.5  Schedule and Status Reports

3.3.5-1  Requirements – The contractor shall provide daily insight into scheduled and
unscheduled maintenance.  Information regarding facility or system projects involving the
contractor shall also be available.  (ADPL 037 and 038)

3.3.5-2  Narrative Description

3.3.5-2.1  The contractor shall provide information in accordance with paragraph 1.4, Integrated
Resource Management.



36

3.3.5-2.2  The contractor shall coordinate any scheduled outage (i.e. low voltage, elevators,
cranes, fire alarms, etc.), with the government and other users to minimize operational
disruptions, and include this information on all schedules.

 3.3.5-2.3  The contractor shall develop and maintain facility utilization and spacecraft mission
schedules.  Spacecraft service systems shall be scheduled by cells, bays, transfer aisles, air locks,
and support rooms capable of being scheduled independently.

3.3.5-2.4  The contractor shall provide short-range (six months), and long-range (five years)
classified and unclassified schedules (see ADPL 037).

3.3.5-2.5  The contractor shall contribute to the development of launch vehicle mission schedules
by providing operations and maintenance data regarding service systems and facilities to
appropriate point of contact.  Schedules are currently produced using 72 hour/11 day time frame.

3.3.5-3  Standards of Performance – The standards of performance are shown in Figure 3.3.5.

Figure 3.3.5  Standards of Performance – Schedule and Status Reports
Key Required Services Performance Standard Method of Surveillance

Planned and unplanned facility
maintenance schedules

On-line access to all facility
maintenance schedules is
available. Maintenance schedules
are accurate and current.
Maintenance schedules are
coordinated to minimize
operational disruptions.
Scheduled outages or access
limitations are fully coordinated
and publicized.

Review of Schedule Database
(ADPL 037) and Project Status
and Projections reports  (ADPL
038) through on-line access.

Facility utilization and spacecraft
mission schedules

Cells, bays, clean rooms, transfer
aisles, air locks, and support
rooms are scheduled in a
coordinated manner which makes
efficient use of resources while
minimizing mission schedule risk.

Review of Schedule Database
and short and long range
schedules.

Launch vehicle mission schedules Launch complexes, service
systems, and support facilities are
scheduled in a coordinated
manner which maintains a high
state of readiness while
minimizing mission schedule risk.

Review of Schedule Database.
Review of Project Status and
Projections reports (ADPL 038).

Project Status Timely and accurate reports are
provided on project status.

Review of Project Status and
Projections reports (ADPL 038).

3.3.6  Maintenance Deferrals

3.3.6-1  Requirements – When the contractor determines that maintenance must be deferred due
to mission requirements, approval must be obtained from the affected FAC(s).  The maintenance
shall be rescheduled at the earliest possible date agreeable to all parties.  Maintenance that is
deferred for greater than 60 days shall be reviewed monthly by the contractor and a risk analysis
performed with recommendations presented to the FAC(s).  (ADPL 040)

3.3.6-2  Standards of Performance – The standards of performance are shown in Figure 3.3.6.
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Figure 3.3.6  Standards of Performance – Maintenance Deferrals
Key Required Services Performance Standard Method of Surveillance

Deferred maintenance Maintenance management and
scheduling approaches minimize
deferred maintenance.
Recommendations for deferred
maintenance are supported by
comprehensive risk analysis.

Review of Deferral Requests
(ADPL 040).

3.3.7  Facility Management

3.3.7-1  Requirements – The contractor shall provide facility management for facilities
identified in the Facility Management list in Appendix A and any facility where the contractor is
the primary resident.

3.3.7-2  Narrative Description

 3.3.7-2.1  The contractor shall provide qualified Facility Managers with direct overall
responsibility for systems readiness.  The Facility Manager shall oversee the planning,
scheduling, execution, and close-out of all activities within his assigned facilities and
systems, both operations and maintenance.  The Facility Manager shall also be
empowered to authorize unscheduled work (real-time, urgent, or emergency tasks) and
coordinate all activities to ensure a safe and secure working environment.

3.3.7-2.2  The contractor shall coordinate all base support activities within each area.  Facility
Management includes responsibility for, but not necessarily maintenance of, all
facilities/structures inside and including the fence, guard shack, parking areas, and any additional
structures outside that fence that support the main facility, where applicable.

3.3.7-2.3  The contractor shall coordinate base support activities with scheduled spacecraft or
launch vehicle activities and service systems operations and maintenance and keep all facility
users informed of facility activities which may affect them.

3.3.7-2.4  The contractor shall manage facility projects and monitor funding spent on the facility.

3.3.7-2.5  The contractor shall conduct facility safety inspections, initiate and monitor corrective
actions.  In case of fire or disaster, the contractor shall coordinate LO&SC response and recovery
activity with the fire chief or disaster control group, as necessary.

3.3.7-2.6  Operate under the real property maintenance and construction instructions.

3.3.7-2.7  Provide data to the Civil Engineer (CE) Squadron in a format compatible with the CE
Work Information Management System (WIMS).

3.3.7-3  Standards of Performance – The standards of performance are shown in Figure 3.3.7
at the top of the following page.



38

Figure 3.3.7  Standards of Performance – Facility Management
Key

Required
Services

Performance Standard Method of Surveillance

Facility
Manager

Assigned Facility Managers are qualified and
experienced. Facility systems are managed in
ways which best support mission
requirements.

Review of LO&SC contractor furnished list of
facility managers. Review of Operations and
Maintenance Procedures for Service Systems
(ADPL 024) and Control Plan for Operations
and Maintenance (ADPL 035) Mission
Readiness Reviews.

Coordination
of activities

All base support, LO&SC, and other facility
related activities are effectively coordinated to
minimize operational impact.

Mission Readiness Reviews. Review of facility
and system reliability, maintainability, and
availability data.

Facility status
information

Accurate and timely data related to facility
and system status, configuration, schedules
for operations, and maintenance  activities
are readily available on-line.

On-line access to CMMS database.

Facility project
management

Facility projects are managed  within defined
budgets and schedules.  Variances are
accurately analyzed and reported in a timely
manner.

Review of contractor provided cost, schedules,
and performance reports.

Facility safety Facility safety inspections, corrective actions,
and safety policies minimize unsafe practices,
accidents, and incidents.

Review of accident and incident reports.
Review of safety inspection reports and
corrective actions.

Fire and
disaster
response
support

Disaster response planning is complete and
exercised routinely. Facility response actions
to fires and disasters are timely and in
accordance with DoD, USAF, and 45th Space
Wing directives.

Review of fire and disaster response times and
supporting actions.

3.3.8  Disaster Preparedness

3.3.8-1  Requirements – The contractor shall develop, maintain, and implement disaster
preparedness plans for securing and safing facilities, systems, and equipment in the Facility
Management list of Appendix A, during natural disasters or man-made disasters. Facility
Managers are responsible for ensuring their facilities are secure.  The 45th SW Disaster
Preparedness Operations Plan shall be used for this effort.

3.3.8-2  Standards of Performance – The standards of performance are shown in Figure 3.3.8.

Figure 3.3.8  Standards of Performance – Disaster Preparedness
Key Required

Services
Performance Standard Method of Surveillance

Support of disaster
preparedness plans

Input to Disaster Preparedness Plans is
realistic, comprehensive, and feasible.
Provides responsive support to the
securing and safing of facilities and other
actions required by the 45th SW Disaster
Preparedness Operations Plan.

Observe and monitor LO&SC response
to disasters, incidents, and exercises, per
the requirements of 45th SW plans.
Review of Operations and Maintenance
Procedures for Service Systems (ADPL
024) and Control Plan for Operations and
Maintenance (ADPL 035).

 3.3.8-2.1  The contractor shall assign one individual as the overall Disaster
Preparedness representative to provide a single LO&SC interface to the Wing Disaster
Preparedness Office.
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3.3.9  Communications

3.3.9-1  Requirements – The contractor shall install, maintain, and repair all intra-facility
communication cabling (includes fiber optics), circuits, wiring, conduits, and equipment/systems
end-items (instruments) for facilities identified in Appendix A, except – prime launch vehicle
contractor data lines directly supporting the launch vehicle; installation of Public Address
systems, TOPS units, Digital Voice, and Aural Warning systems;  and maintenance of the Public
Address system end-items, TOPS end-items, Digital Voice end-items, Aural Warning end-items,
telephones, and computer end-items, including the procurement (user funded), of the end-item.
Interfaces with other Contractor equipment will be at the equipment plug-in points and at the
facility communication frame connection points.  The contractor shall also maintain the antennas
identified in Appendix A.  Maintenance of the communications lines belongs to the LO&SC.

3.3.9-2  Standards of Performance – The standards of performance are shown in Figure 3.3.9.

Figure 3.3.9  Standards of Performance – Communications
Key Required

Services
Performance Standard Method of Surveillance

Communications
support

Communications systems are maintained
in a state of readiness and availability
that meets all operational requirements
including emergency notification
capability.

Mission Readiness Reviews.
Communications support of test, pre-
launch, and launch missions. Facility
readiness inspections.

3.3.10  Space Launch Complex Refurbishment Activities

3.3.10-1  Requirements – The contractor shall plan, prepare, and execute maintenance activities
for times when no vehicle is on the launch complex.  This includes post-launch activities through
next vehicle arrival.  The contractor shall schedule and ensure modifications occur during
refurbishment periods, if necessary. Activities that have vehicle constraints, like corrosion
control efforts, must be completed to meet constraints.

3.3.10-2  Standards of Performance – The standards of performance are shown in Figure
3.3.10.

Figure 3.3.10 Standards of Performance – Space Launch Complex
Refurbishment Activities

Key Required
Services

Performance Standard Method of Surveillance

Refurbishment
support

Refurbishment, modification, and
corrosion control activities are
successfully completed in time to
support the next scheduled launch.

Review of Operations and Maintenance
Procedures for Service Systems (ADPL 024)
and Control Plan for Operations and
Maintenance (ADPL 035).

3.3.11  Cleanrooms and Contamination Control

3.3.11-1  Requirements – The contractor shall provide janitorial support to the cleanrooms
identified in Appendix A and Appendix I.
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3.3.11-2  Narrative Description

3.3.11-2.1  The Contractor shall maintain required cleanliness levels in cleanrooms according to
FED-STD 209E.

3.3.11-2.2  The Contractor shall monitor cleanroom status as required per the PRD for the using
program.

3.3.11-2.3  The Contractor shall provide all supplies and services to operate and maintain the
cleanroom.  Cleanrooms must be operational when required.

3.3.11-2.4  For each applicable facility, system, or equipment, the contractor shall maintain
contamination control per the compliance facility Contamination Control Plan.  The contractor
shall monitor the contamination control and maintain historical data.  The contractor shall
operate the automated monitoring and control system where required. (ADPL 041)

3.3.11-3  Standards of Performance – The standards of performance are shown in Figure
3.3.11.

Figure 3.3.11  Standards of Performance – Cleanrooms and Contamination Control
Key Required

Services
Performance Standard Method of Surveillance

Cleanliness
levels

Cleanliness levels are consistent with
FED-STD-209E.

Quality inspections

Cleanroom
readiness

Cleanroom status and configuration meet
PRD requirements.

Mission Readiness Reviews
Mission preparation activities.

Contamination
control

Contamination control satisfies the facility
contamination control plan.
An accurate and up-to-date contamination
control database is maintained.

Review of Contamination Control Plan
(ADPL 041).  Review of contamination
control database.

3.3.12  Cranes & Hoists

3.3.12-1  Requirements – The contractor shall operate, monitor, and maintain cranes, hoists, and
all support equipment as listed in Appendix A, to meet required standards, certifications, and/or
special mission requirements of specific customers and to be available for use during tests,
operations, and other required times.  This includes performing hardware and software
configuration control.  The Contractor shall provide a training and certification program for all
crane operators of 45th Space Wing cranes. Operation of the crane is not exclusive to this
contract.

3.3.12-2  Standards of Performance – The standards of performance are shown in
Figure 3.3.12.
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Figure 3.3.12  Standards of Performance – Cranes and Hoists
Key Required

Services
Performance Standard Method of Surveillance

Operation and
maintenance of cranes
and hoists

Cranes, hoists, and support equipment are
maintained in a state of readiness and
availability that meets all operational
requirements.

Review of CMMS database.

Hardware and software
configuration control

Crane and hoist configurations are
accurately maintained in a readily
accessible configuration database.

Review of Configuration Management Plan.
Review of CSA database.  Review of ICDs
and MPICDs.

Training and
certification

Crane operator training and certification
programs are structured and scheduled to
meet all 45th SW mission and other user
requirements.

Review of training plans and  programs.

3.3.13  Heating, Ventilation, and Air Conditioning (HVAC)

3.3.13-1  Requirements – The contractor shall operate, monitor, and maintain HVAC systems
identified in Appendix A, to meet required standards, certifications, and/or special mission
requirements of specific customers, including performing hardware and software configuration
control.

3.3.13-2  Standards of Performance – The standards of performance are shown in
Figure 3.3.13.

Figure 3.3.13 Standards of Performance – Heating, Ventilation, and
Air Conditioning (HVAC)

Key Required Services Performance Standard Method of Surveillance
Operation and maintenance of
HVAC systems

HVAC equipment and systems are
maintained in a state of readiness and
availability that meets all operational
requirements.

Review of CMMS database.

Hardware and software
configuration control

HVAC configurations are accurately
maintained in a readily accessible
configuration database.

Review of Configuration
Management Plan Review of CSA
database. Review of ICDs and
MPICDs.

3.3.14  Low Voltage

3.3.14-1  Requirements – The contractor shall operate and maintain low voltage power systems
and associated equipment and software identified in Appendix A.  The contractor shall ensure
proper low voltage power is available for tests and operations.  The contractor shall also maintain
grounding systems as shown in Appendix A, and perform grounding checks as required.  Any
switching operations must be coordinated with appropriate offices.

3.3.14-2  Standards of Performance – The standards of performance are shown in Figure
3.3.14.
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Figure 3.3.14  Standards of Performance – Low Voltage
Key Required Services Performance Standard Method of Surveillance

Operation and maintenance of low
voltage power systems, associated
equipment, and software

Low voltage systems are maintained in
a state of readiness and availability that
meets all operational requirements.

Review of CMMS
database.

Maintain grounding systems Grounding systems are maintained in a
state of readiness and availability that
meets all operational requirements.

Review of CMMS
database.
Results of grounding
checks.

3.3.15  Online Lightning Monitoring System

3.3.15-1  Requirements – The contractor shall maintain the Online Lightning Monitoring
System. This system is in development by 45th SW and will be turned over to the LO&SC on or
about 1 Oct 98.

3.3.15-2  Standards of Performance – The standards of performance are shown in Figure
3.3.15.

Figure 3.3.15  Standards of Performance – Online Lightning Monitoring System
Key Required Services Performance Standard Method of Surveillance

Maintenance of Online Lightning
Monitoring System

Maintenance procedures are
established and verified prior to
turn over of the system. Systems
are maintained in a state of
readiness and availability that
meets all operational
requirements.

Review of maintenance
procedures.
Review of CMMS database.

3.3.16  Facility Control Monitoring Systems

3.3.16-1  Requirements – The contractor shall operate and maintain the facility control
monitoring systems as identified in Appendix A.

3.3.16-2  Standards of Performance – The standards of performance are shown in Figure
3.3.16.

Figure 3.3.16  Standards of Performance – Facility Control Monitoring Systems
Key Required Services Performance Standard Method of Surveillance

Operation and maintenance of
facility control monitoring systems

Systems are maintained in a state
of readiness and availability that
meets all operational
requirements.

Review of maintenance
procedures.
Review of CMMS database.

3.3.17  Elevators

3.3.17-1  Requirements – The contractor shall maintain and certify elevators identified in
Appendix A, to be available for use during tests, operations, and other required times.  The
contractor shall provide the necessary inspections and certifications.  Inspectors shall be properly
certified in accordance with State and Federal law.
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3.3.17-2  Standards of Performance – The standards of performance are shown in Figure
3.3.17.

Figure 3.3.17  Standards of Performance – Elevators
Key Required

Services
Performance Standard Method of Surveillance

Maintenance of
elevators

Systems are maintained in a state of readiness and
availability that meets all operational requirements.

Review of CMMS
database.

Certifications and
inspections

Certifications and inspections are scheduled and
conducted to ensure maximum availability in support
of tests and other operations. Inspectors are certified
in accordance with state and federal law.

Review of elevator
inspection and certification
reports.

3.3.18  Mobile Service Tower (MST) Traction Drive

3.3.18-1  Requirements – The contractor shall operate and maintain the MST Traction Drives
and all associated equipment listed in Appendix A.

3.3.18-2  Standards of Performance – The standards of performance are shown in Figure
3.3.18.

Figure 3.3.18  Standards of Performance – Mobile Service Torwer (MST) Traction Drive
Key Required

Services
Performance Standard Method of Surveillance

Operation and
maintenance of MST
Traction Drives

Systems are operated properly and safely and are
maintained in a state of readiness and availability that
meets all operational requirements.

Monitoring of operational
support.
Review of CMMS
database.

3.3.19  Structure

3.3.19-1  Requirements – The contractor shall operate, maintain, fabricate, install, and repair/
replace structural and architectural components of those facilities identified in Appendix A.

3.3.19-2  Narrative Description – The contractor shall perform tasks which include, but are not
limited to: performing corrosion control; applying and removing ablative coating; operating and
maintaining access platforms; and operating and maintaining all special purpose doors.  This
shall include all adjacent, supporting structures which provide direct support to the facility (e.g.,
generator buildings).  The work shall comply with the installation facilities excellence plan.

3.3.19-3  Standards of Performance – The standards of performance are shown in
Figure 3.3.19.

Figure 3.3.19  Standards of Performance – Structure
Key Required

Services
Performance Standard Method of Surveillance

Facility structure
support

Facility structures are operated,
maintained, and controlled in the
required configurations and state of
readiness to support all 45th SW and
other user requirements.

Review of system maintenance
management reports and the CMMS
database.
Periodic facility inspections and walk
throughs.
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3.3.20  Corrosion Control

3.3.20-1  Requirements – The contractor shall perform and support corrosion control efforts on
all applicable systems and equipment listed in Appendix A.  The contractor shall consider
corrosion control an on-going effort.  The contractor shall follow standard, commercial practices,
using innovative methods to combat and prevent future corrosion.  Corrosion Control efforts
must often be done without interfering with other operations, so the contractor must be prepared
to accomplish the mission possibly using new innovative methods/techniques despite scheduling
and technical obstacles. (ADPL 042)

3.3.20-2  Standards of Performance – The standards of performance are shown in
Figure 3.3.20.

Figure 3.3.20  Standards of Performance – Corrosion Control
Key Required

Services
Performance Standard Method of

Surveillance
Corrosion
control

Corrosion control efforts are consistent with USAF and Space
Command directives, are executed to aggressively address
corrosion on critical facilities and systems, and are scheduled
and performed with minimal impact on other operations.
Innovative methods and techniques are used which improve
the overall effectiveness of the corrosion control program

Review of Corrosion
Control Plan (ADPL
042).
Observation of
Corrosion Control
efforts.

3.3.21  Deluge System/Overpressure Suppression System

3.3.21-1  Requirements – The contractor shall operate and maintain the deluge/overpressure
suppression systems and all associated equipment identified in Appendix A.  The contractor shall
ensure the systems are maintained in a condition to perform operationally at all required times.
The contractor shall perform corrosion control on all associated equipment.

3.3.21-2  Standards of Performance – The standards of performance are shown in Figure
3.3.21.

Figure 3.3.21 Standards of Performance – Deluge System/Overpressure
Suppression System

Key Required
Services

Performance Standard Method of Surveillance

O&M of
deluge/
overpressure
Suppression
systems

Systems are properly operated and are
maintained in a state of readiness and
availability that meets all operational
requirements.

Mission Readiness Reviews.
Periodic inspections and walk throughs.
Monitor performance during tests,
missions, and exercises.

3.3.22  Fire Detection and Alarm Systems

3.3.22-1  Requirements – The contractor shall maintain, inspect, and certify all fire detection
systems and associated equipment (including hardware and software) identified in Appendix A.
The contractor shall ensure that fire detection systems remain operational to support mission
requirements.  Some missions may require the fire suppression system to be turned off to prevent
accidental activation.  The contractor shall be present during the annual inspection and testing of
the fire alarm systems conducted by the Fire Inspector.
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3.3.22-2  Standards of Performance – The standards of performance are shown in
Figure 3.3.22.

Figure 3.3.22  Standards of Performance – Fire Detection and Alarm Systems
Key Required

Services
Performance Standard Method of Surveillance

Support of fire
detection
systems and
associated
equipment

Systems are maintained and certified to be
in a state of readiness and availability that
meets operational requirements. Periodic
inspections and fire alarm tests result in
few and minor discrepancies.

Review of Operations and Maintenance
Procedures for Service Systems (ADPL 024)
and Control Plan for Operations and
Maintenance (ADPL 035). Periodic inspections
and tests of fire alarm systems.

3.3.23  Railroad System

3.3.23-1  Requirements – The contractor shall operate and maintain, including performing
corrosion control, all of the Titan ITL railroad system, as identified in Appendix A.  Operation of
the railroad is not exclusive to the LO&SC.

3.3.23-2  Standards of Performance – The standards of performance are shown in Figure
3.3.23.

Figure 3.3.23  Standards of Performance – Railroad System
Key Required

Services
Performance Standard Method of Surveillance

O&M of Titan ITL
railroad system

Railroad system is operated and
maintained safely to accomplish all
mission requirements. System
availability is maintained at a level of
readiness that meets all operational
requirements.

Monitoring of performance during tests,
missions, and exercises.  Periodic
inspections and tests.

3.3.24  Access Control

3.3.24-1  Requirements – The contractor shall operate and maintain special access control
systems at the SPIF and SLC 40/41 as needed.  The contractor shall provide special access
control for the SPIF, SLC 40/41, DPF, and NPF when required by PRD.

3.3.24-2  Standards of Performance – The standards of performance are shown in Figure
3.3.24.

Figure 3.3.24  Standards of Performance – Access Control
Key Required

Services
Performance Standard Method of Surveillance

O&M of special
access control
systems at the SPIF
and SLC 40 and 41,
as needed

Systems are properly operated to
maintain security requirements. System
availability is maintained at a level of
readiness that meets all operational
requirements.

Monitoring of performance during tests,
missions, and exercises. Periodic
inspections and tests.

Provide special
access control for
SPIF, SLC 40/41,
DPF, and NPF

Access control procedures are
developed in accordance with DoD,
USAF, and 45th SW directives.  They
are properly executed to eliminate
unauthorized entry.

Review of access control procedures.
Periodic inspections.
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3.3.25  Propellant Vapor Detection

3.3.25-1  Requirements – The contractor shall operate and maintain Propellant Vapor Detection
systems at facilities identified in Appendix A.  The contractor shall monitor, certify, calibrate,
and reset the systems, as necessary.

3.3.25-2  Standards of Performance – The standards of performance are shown in Figure
3.3.25.

Figure 3.3.25  Standards of Performance – Propellant Vapor Detection
Key Required

Services
Performance Standard Method of Surveillance

O&M of propellant
vapor detection
systems.  Monitor,
certify, calibrate,
and reset systems.

Systems are properly operated in support of safety
requirements. System availability is maintained at a
level of readiness that protects the safety of the
workforce and the prevention of incidents or
accidents.  Systems are properly calibrated and
certified.

Monitoring of performance during
tests, missions, and exercises.
Periodic inspections and tests. Review
of certification and calibration
documentation.

3.4  Logistics

3.4.1  Service System Parts Inventory

3.4.1-1  Requirements – The contractor shall warehouse and maintain cognizance of
Government and contractor provided replacement parts for service systems.

3.4.1-2  Narrative Description

3.4.1-2.1  The contractor shall maintain reasonable inventory levels for all replaceable
components.

3.4.1-2.2  With the concurrence of government Functional Area Chiefs, the contractor shall
initiate, divest, and replace Government inventories as required to efficiently maintain full
service system capability.

 3.4.1-2.3  The contractor shall implement the Supply Operations Control System to
maintain accountability for bench stock support, critical spares management, sources of
supply/repair, receipt, storage, shipping, and interface with the SBSS and vendors.  The
SOCS software shall be provided at no cost to the Government.

3.4.1-2.4 The contractor shall inspect parts at least annually for serviceability and applicability.

3.4.1-3  Standards of Performance – The standards of performance are shown in Figure 3.4.1.
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Figure 3.4.1  Standards of Performance – Service System Parts Inventory
Key Required Services Performance Standard Method of Surveillance

Maintenance of inventory
levels

Inventory levels are consistently sufficient
to support facility and system readiness
requirements. Inventory levels are not
unnecessarily excessive.

Periodic inspections and review of
inventory levels.

Replacement of Government
inventories

Government inventories are replaced
using the most cost effective sources, with
no impact to mission readiness, safety, or
security.

Periodic inspections and review of
inventory levels.
FAC review of recommendations for
Government inventory replacement.

Parts inspection All parts are inspected at least annually, or
more frequently if necessary, by cognizant
maintenance technicians for serviceability
and applicability.

Review of annual parts inventory
inspection plans and results.

3.4.2  Supplies

3.4.2-1  Requirements – The contractor shall provide, through the contractor’s procurement
systems, repair parts and materials required to operate and maintain service systems.

3.4.2-2  Narrative Description

3.4.2-2.1 The Standard Base Supply System (SBSS) is available for parts and material
procurements, but is not mandatory.  If choosing to use the SBSS, the contractor shall provide
the SBSS Stock Fund Manager an estimate of the expected dollar value of orders for the year for
planning purposes.  After existing items are depleted, SBSS will not be available for
procurement of items which are valued under $2,500.00 and are not managed by AF Depots.
When using the SBSS, the contractor shall comply with procedures in AFMAN 23-110, Part 2,
Vol II, and XIII.

3.4.2-3  Standards of Performance – The standards of performance are shown in Figure 3.4.2.

Figure 3.4.2  Standards of Performance – Supplies
Key Required

Services
Performance Standard Method of Surveillance

Supply of repair
parts and materials

Cost-effective sources of materials and
repair parts are used to operate and
maintain service systems. Timely and
complete cost estimates for SBSS items are
provided to the SBSS Stock Fund Manager.

Review of contractor procurement
plans. Review of requests for SBSS
support. Periodic inspection and
monitoring of LO&SC supply activities
and policies.

3.4.3  Packaging/Shipping

3.4.3-1  Requirements – The contractor shall package and ship unique failed parts to
appropriate locations for repairs.

3.4.3-2  Narrative Description

3.4.3-2.1 The contractor shall package and ship unique failed parts to appropriate intermediate or
depot repair sites or vendors for repairs.
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3.4.3-2.2 The contractor shall secure funds for transportation and repairs of failed parts.

3.4.3-3  Standards of Performance – The standards of performance are shown in Figure 3.4.3.

Figure 3.4.3  Standards of Performance – Packaging/Shipping
Key Required

Services
Performance Standard Method of Surveillance

Package and ship
failed parts

Qualified and cost-effective vendors and repair
sites are used for the repair of failed parts. Timely
requests are submitted for funds to support the
transportation and repair of failed parts.

Review of requests for funds.

3.5  Quality Assurance Program

3.5-1  Requirements – The contractor shall establish, plan, implement, and maintain an efficient
and cost effective Quality Program that, as a minimum, adheres to the requirements of
INTERNATIONAL STANDARD ISO-9001 “Quality systems - Model for quality assurance in
design, development, production, installation and servicing.” (ADPL 047)

3.5-2  Narrative Description – The Contractor shall:

3.5-2.1  Plan and implement a Quality Assurance (QA) program. The planning shall include
compliance with the requirements of ANSI/ASQC 9001.

3.5-2.2  Annually verify that work processes and products conform to established standards.
Inspections must be performed by qualified personnel who are functionally independent of the
work process or product under review.

3.5-2.3  Conduct Material Review Board (MRB) in accordance with MIL-STD-1520C, as
tailored by the Contractor and acceptable to the Contracting Officer or his designated
representative.

3.5-2.4  Establish and maintain a database of all nonconformances, corrective actions applied,
and the costs associated with preventing, detecting, and correcting all nonconformances. The
Contractor shall determine trends of nonconformance, effectiveness of corrective action, and cost
of quality.

3.5-2.5  Make quality documentation and data available to the Contracting Officer or his
designated representative for review. The Government may perform any necessary inspections,
verifications, and evaluations.

3.5-2.6  Provide precision inspection services to operations, maintenance, and
procurement/purchasing.

3.5-3  Standards of Performance – The standards of performance are shown in Figure 3.5.
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Figure 3.5  Standards of Performance – Quality Assurance Program
Key

Required
Services

Performance Standard Method of Surveillance

QA Program QA Plan and programs meet the intent and
requirements of ANSI/ASQC 9001. Mission
and operational requirements are not
adversely impacted by quality related
performance.

Review and evaluation of implementing
procedures. Annual review of work
process and product conformance
verifications.
Periodic review of MRB documentation.

Inspection
services

Required inspections that satisfy all quality
requirements are scheduled and conducted in
a timely manner.  Reports of findings are
accurately recorded and submitted.

Records review.  Customer feedback.

3.6  Operations Support

3.6.1  Mission Control Operations – The contractor shall establish the configuration of a
mission control network for network simulations, combined systems tests, wet dress rehearsals,
scheduled exercises, and launch operations per Appendix B.  The mission control network
consists of the communications links (secure and non secure voice, data, and fax circuits) within
the Eastern Range and between inter-range facilities.  The contractor shall coordinate mission
documentation and test/launch operations with all participating agencies. The contractor shall
develop a production schedule for the mission documentation that provides adequate time for
coordination and review.  The contractor shall also conduct periodic status reviews to surface
items that require resolution or to highlight impediments to the document build process.  The
contractor shall provide mission control working group membership.  The specific Mission
Control Operations requirements in the area are defined in 3.6.1.1 through 3.6.1.6.

3.6.1.1  Communications Plan

3.6.1.1-1  Requirements – The contractor shall develop and maintain a communications plan for
each mission event requiring multiple network node testing.  Include communications network
drawings, communications test plans and procedures, matrices, and other working documents for
network setup and validation procedures for all voice and data lines. (ADPL 062)

3.6.1.1-2  Standards of Performance – The standards of performance are shown in Figure
3.6.1.1.

Figure 3.6.1.1  Standards of Performance – Communications Plan
Key Required

Services
Performance Standard Method of

Surveillance
Develop and maintain
a communications plan

A comprehensive Communication Plan addresses all
mission communications requirements and is
submitted in a timely manner to support each mission
event.

Review of
Communications Plan
(ADPL 062).
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3.6.1.1-2.1  The contractor shall provide a “read only” copy of the  draft Communications Plan,
if unclassified, available on the SIIS for online review.  The contractor shall also make available
an e-mail screen for reviewers to submit comments.

3.6.1.2  Mission Scripts

3.6.1.2-1  Requirements – The contractor shall develop and maintain supporting mission scripts
for payload operations to supplement the Final Countdown Document (OF/O2) or applicable
MLV or STS mission documentation.  The contractor shall identify network activities and
mission events requiring launch team action during the countdown execution cycle. (ADPL 063)

3.6.1.2-2  Standards of Performance – The standards of performance are shown in Figure
3.6.1.2.

Figure 3.6.1.2  Standards of Performance – Mission Scripts
Key Required

Services
Performance Standard Method of Surveillance

Develop and maintain
Mission Scripts for
payload operations

Mission scripts contain all required activities and
mission events.
Scripts are coordinated with all appropriate agencies
and are submitted in time for review and preparation
for launch.

Review of Mission Scripts
(ADPL 063).

3.6.1.3  Launch Operations Handbook

3.6.1.3-1  Requirements – The contractor shall develop and maintain a launch operations
handbook for launch team members.  The contractor shall develop or incorporate mission
descriptions and profiles, communications resources, security requirements, mission rules and
launch commit criteria, communication operating instructions and call signs, anomaly resolution
guide, mishap reporting guide, impact recovery plans, priority lists, contingency procedures,
mission scripts, countdown documents, and other mission-specific information as specified in
advance of document delivery.  (ADPL 064)

3.6.1.3-2  Standards of Performance – The standards of performance are shown in
Figure 3.6.1.3.

Figure 3.6.1.3  Standards of Performance – Launch Operations Handbook
Key Required

Services
Performance Standard Method of

Surveillance
Launch Operations
Handbook

Prior to publication, the contents of Launch Operations
Handbooks are coordinated with all appropriate
agencies.  Submittals are made on time and contain all
required information in clearly presented formats.

Review of Launch
Operations Handbook
(ADPL 064).

3.6.1.4  Network Configuration

3.6.1.4-1  Requirements – The contractor shall coordinate changes to configuration for the
mission control network.  (ADPL 065 and 066)
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3.6.1.4-2  Narrative Description

3.6.1.4-2.1  The contractor shall prepare Console Level Voice Matrices (CLVM) for the facilities
listed in Appendix B, Figure B-1.

3.6.1.4-2.2  The contractor shall ensure all range users voice communication requirements are
identified and their respective consoles are properly configured prior to needed tests and
operations.  Requirements will be identified through the review of UDS products, at the
customer’s direction, and by way of direct interface with range users.  Consoles will be grouped
based on functionality of the users and the configuration standardized where possible to allow
relocation of personnel, without loss of communication capabilities, during outages and last
minute changes.

3.6.1.4-2.3  The contractor shall establish a logical method for the placement of voice nets on the
consoles to enhance the familiarization of consoles for users typically not operating consoles.
The contractor shall ensure the methodology is as easy to change as possible.

3.6.1.4-2.4  The contractor shall review Program Requirements Document (PRDs), Operational
Requirements (ORs), Operational Directives (ODs), and supporting instructional messages to
ensure availability and adequacy of communication data and voice systems.

3.6.1.4-2.5  The contractor shall develop and coordinate, as required, OR expedites and UDS
documentation modifications to account for mission changes.

3.6.1.4-2.6  The contractor shall develop a consolidated seating plan for the facilities listed in
Appendix B, Figure B-1.

3.6.1.4-3  Standards of Performance – The standards of performance are shown in Figure
3.6.1.4.

Figure 3.6.1.4  Standards of Performance – Network Configuration
Key Required

Services
Performance Standard Method of Surveillance

Prepare CLVMs
and Seating Plans

CLVMs are prepared with flexibility to support
changes, while satisfying all communications
requirements with user-friendly configurations.

Review of CLVMs and
Seating Plans.

Identify
Communication
Requirements and
Configure Consoles

Communication capabilities and console
configurations meet mission requirements. Consoles
are logically grouped to best meet mission
requirements.

Review of Communication
Plans (ADPL 065) and
Mission Scripts (ADPL 066).

Review and Satisfy
PRDs, ORs, ODs,
and other UDS
documents

CLVMs, communications support, and Seating
Plans are properly coordinated and structured to
support the requirements of PRDs, ORs, and ODs.

Review of Communication
Plans (ADPL 065) and
Mission Scripts (ADPL 066).

3.6.1.5  Scheduling

3.6.1.5-1  Requirements – The contractor shall schedule, with government approval, required
range support for mission support operations.
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3.6.1.5-2  Standards of Performance – The standards of performance are shown in Figure
3.6.1.5.

Figure 3.6.1.5  Standards of Performance – Scheduling
Key Required

Services
Performance Standard Method of Surveillance

Range scheduling Range schedules for mission support operations are
prepared in a timely manner.
Schedules are prepared through complete
coordination with all involved agencies and
organizations. Schedules are prepared in
accordance with 45th SWR 55-10.  Comprehensive
consideration is given to PRDs, ORs, and ODs.

Review of range schedules.

3.6.1.6  Operation of Mission Control Network

3.6.1.6-1  Requirements – The contractor shall provide real-time support for the mission control
network.

3.6.1.6-2  Narrative Description

3.6.1.6-2.1  The contractor shall coordinate and troubleshoot with the ER, off-site support
locations, and user contractors.

3.6.1.6-2.2  The contractor shall provide on-console network validation and network operations
support before and/or during the mission event per Appendix B.

3.6.1.6-2.3  The contractor shall train users in the operation of designated communications
equipment.

3.6.1.6-3  Standards of Performance – The standards of performance are shown in Figure
3.6.1.6.

Figure 3.6.1.6  Standards of Performance – Operation of Mission Control Network
Key Required

Services
Performance Standard Method of Surveillance

Mission control
network support

Coordination with all involved agencies ensures
effective use of mission control network.
Effective troubleshooting maximizes the availability of
the network. Effective and timely training of network
users supports mission success.

Monitoring of network
performance and network
availability.  Review of network
and communications training
programs.

3.6.2  Ordnance Services

3.6.2-1  Requirements – The contractor shall perform all tasks related to management and
control of Ordnance Services at the CCAS and other locations identified in Appendix A-12 and
Appendix J.  The Contractor shall receive ordnance materials; perform ordnance material
condition inspections; store, maintain, modify, test, and check ordnance materials; issue
ordnance materials and transport ordnance materials and items.  The contractor shall perform off-
site pickup and delivery services for Kennedy Space Center (KSC) and Eastern Range (ER)
ordnance arriving at any of the following locations – Space Coast Executive Airport, Melbourne
and Orlando, FL air terminals, and other points within 100 miles of the local area.  Additionally,
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the Contractor shall provide ordnance system technical assistance and support to Range
users/customers. These include, but are not limited to, Delta, Atlas, Titan, STS, Navy, and
Meteorological Services. (ADPL 048 and 049)

3.6.2-2  Narrative Description

3.6.2-2.1  Ordnance Personnel Training and Certification – The contractor shall develop and
maintain an Ordnance Services training and certification program for assigned supervisors and
technicians to include initial training/certification and refresher training.  All Contractor
ordnance personnel shall be qualified and trained.  (ADPL 050)

3.6.2-2.2  Ordnance Facility Management/Integration – The contractor shall operate ordnance
storage and material maintenance operations facilities identified in Appendix A-12.  This
includes controlling area access, assisting in performing intrusion system checks, facility
condition inspections, monitoring facility environmental conditions (temperature and humidity),
and performing ground system checks and facility lift equipment certification.

3.6.2-2.3  Ordnance Material Supply Support – The contractor shall receive, inspect, store,
inventory, and issue ordnance materials for authorized ER customers.  The contractor shall
provide access to account balances and transaction histories for each customer. (ADPL 051 and
052)

3.6.2-2.4  Explosive Ordnance Disposal (EOD) Support – The contractor shall provide EOD
support to 45th CES/CED.  The contractor shall provide information, when requested, to 45th
CES/CED regarding ordnance materials, technical information, recovery operations resulting
from accidents or aborted launches, storage or delivery of stock rejected ordnance and
pyrotechnic devices.

3.6.2-2.5  Specialized Organizational Property Maintenance – The contractor shall maintain
and calibrate specialized organizational property used in the performance of Ordnance Services.
The contractor shall maintain a load test certification program for non-RPIE lift equipment listed
in Appendix 12.

3.6.2-2.6  User Ordnance Safety and Material Handling Training – The contractor shall
provide scheduled training for ER customers and users in the safe handling of ordnance
materials.  This includes training for personnel that handle ordnance materials at Antigua and
Ascension.

3.6.2-2.7  Meteorological Rocket Launch Support – The contractor shall perform
meteorological rocket launch operations to support range operations at CCAS.  This task
includes but is not limited to: acquiring rocket components; transporting rocket components to
the launch site; assembling and testing/checking the rocket; supporting the launch of  the rocket;
and post launch or post scrub safing of the rocket launch pad.

3.6.2-2.8  Test Procedure Reviews – The contractor shall review and/or assist in the
development of ordnance material test procedures for Range customers or users.
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3.6.2-2.9  FTS Component Tests – At 45th SW/SE request, the contractor shall perform
ordnance material electromechanical tests on customer system components (e.g., flight
termination system items) to ensure adherence to the requirements of EWR 127-1.

3.6.2-2.10  Disaster Preparedness Support – The contractor shall provide sustaining support to
disaster preparedness operations.  This task requires – acquisition and employment of ordnance
materials to support disaster preparedness training; and, for natural disasters or Range incidents,
on-scene technical support (advisory assistance to the Launch Disaster Control Group, the
Disaster Control Group, or other appropriate responsible authority) and explosive materials
handling service as required.

3.6.2-2.11  U. S. Navy Waterfront Support – The contractor shall provide torpedo handling
and general ordnance support to U.S. Navy vessels and U.S. Navy sponsored vessels at CCAS
port facilities for the U. S. Naval Ordnance Test Unit.  This task requires – coordinating and
monitoring the handling preparations, transportation, and loading/unloading of warshot and
exercise torpedoes to include provision of training and certification for all ER torpedo handling
personnel;  procuring and maintaining required torpedo system support equipment;  and creating
and updating approved torpedo handling procedures.  General ordnance support consists of
receiving, storing, loading/off-loading other types of ordnance generally limited to small missiles
or ammunitions, other torpedoes or ordnance of a similar nature.  The contractor shall store
exercise torpedoes and general in appropriate Contractor-operated ordnance storage facilities at
CCAS. Warshot torpedo ordnance will be stored in U.S. Navy operated storage facilities at
CCAS.

3.6.2-2.12  Support to Launch Operations – The contractor shall support CCAS operations for
each Delta, Atlas, Titan, STS, and Navy launch conducted under the control of the 45th Space
Wing. Launch operations (rehearsals and actual) support includes but is not limited to:

3.6.2-2.12.1  Ordnance Component Test/Buildup – The contractor shall support customer
conduct of ordnance material electromechanical tests and buildup of flight-qualified hardware.

3.6.2-2.12.2  Material Modification – The contractor shall perform and/or assist customers in
performance of ordnance material rework or modification.

3.6.2-2.12.3  Material Installation – The contractor shall perform or assist customers in
performance of ordnance material installation.  This includes but is not limited to
installation/removal of flight ordnance items (safe/arm, destruct, pyrotechnic devices, or other
ordnance materials); placing ordnance materials in launch pad or launch processing facility
ordnance storage lockers; and retrieving spare or uninstalled ordnance from storage lockers for
return to storage facilities.

3.6.2-2.13  Security Support – The contractor shall receive, store, issue, pack, and prepare
munitions for shipment in support of Security Police both at CCAS and PAFB.

3.6.2-3  Standards of Performance – The standards of performance are shown in Figure 3.6.2
on the following page.
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Figure 3.6.2  Standards of Performance – Ordnance Services
Key Required

Services
Performance Standard Method of Surveillance

Ordnance
Services

Ordnance services are provided in accordance with
all DoD, USAF, 45th SW, federal, state, and local
regulations and directives.

Periodic review of reports and
documents, inspections, and
monitoring of services provided.

Personnel
training and
certification

All contractor personnel satisfy minimum training
and certification requirements.

Review of Ordnance Training and
Certification Program.  Review of
training and personnel records.

Ordnance facility
management

The ordnance storage and material maintenance
facilities identified in Appendix A-12 are operated
efficiently and managed in accordance with all
applicable directives.

Periodic review of reports and
documents, inspections, and
monitoring of services provided.

Ordnance
material supply
support

Efficient and cost effective supply support is
provided to authorized ER customers. Convenient
access is provided to account balances and
transaction histories.

Review of Ordnance Materials Account
Status (ADPL 051) and Ordnance
Materials Account Transactions
reports.

EOD support Responsive, safe, and effective EOD support is
provided to 45thCES/CED.

Monitor performance during EOD
support operations.

Property
maintenance

Specialized property is maintained and calibrated
to ensure maximum availability for all appropriate
ordnance service operations.

Review of equipment maintenance and
calibration records.

User training Timely and appropriate training is planned and
executed for ER customers and users.

Training plans and schedules. User
feedback.

Meteorological
rocket launch
support

Meteorological rocket launch support is timely and
responsive to user and customer requirements.

Review of meteorological rocket
launch support operation, results, and
data.  User feedback.

Test procedures
reviews

Assistance and support in the development of
ordnance test procedures is timely and technically
accurate.

Review of test procedures.  User and
customer feedback.

FTS component
test support

Timely and knowledgeable support is provided in
accordance with EWR 127-1.

Monitoring of FTS component  tests.

Disaster
preparedness
support

Disaster response planning is complete and
exercised routinely. Facility response actions to
fires, incidents, and disasters are timely and IAW
DoD, USAF, and 45th Space Wing directives.

Feedback from disaster preparedness
officials.

US Navy
waterfront
support

Responsive and knowledgeable support is
provided in accordance with applicable ordnance
regulations and directives.

Feedback from US Naval Ordnance
Test Unit and other Navy
representatives.

Support to launch
operations

Responsive and knowledgeable support is
provided in accordance with applicable ordnance
regulations and directives.

Monitoring of support during launch
operations.  User and customer
feedback.

Support of
security police

Responsive and knowledgeable support is
provided in accordance with applicable ordnance
regulations and directives.

User and customer feedback.
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3.6.3  Operational Training and Badging

3.6.3-1  Requirements – The contractor shall conduct operational training and safety walk
downs for required personnel for identified AF facilities as shown in Appendix D.  The
contractor shall use existing training plans, outlines, training tapes, and materials as much as
possible, as well as Instructional Systems Design (ISD) principles described in AFM 36-2234.
The contractor shall update at least annually, and maintain currency of training tapes and
material.  The contractor shall coordinate scheduling and record keeping of training courses with
other contracted trainers to simplify the process of training for customers.  The contractor shall
maintain a 45th SW and KSC compatible and accessible database of individual training records
and provide on-line access to appropriate personnel.  The contractor shall provide 45th SW
personnel safety badges indicating training by area. (ADPL 053 and 054)

3.6.3-2 Standards of Performance – The standards of performance are shown in Figure 3.6.3.

Figure 3.6.3  Standards of Performance – Operational Training and Badging
Key Required

Services
Performance Standard Method of Surveillance

Operational training
and badging

Operational training and badging processes are
cost effective and responsive to customer and
user needs. User friendly on-line access is
provided to 45th SW and KSC personnel.

Training plans and customer
feedback. On-line review of
records.

3.6.4  Visitor Records Center

3.6.4-1  Requirements – The contractor shall operate a Visitor Records Center (VRC). (ADPL
055)

3.6.4-2  Narrative Description – The contractor shall:

3.6.4-2.1  Prepare, process, control, coordinate, distribute, and maintain visit requests.

3.6.4-2.2  Verify personnel clearances with Government and contractor security officers and
shall verify contractor facility clearances as required.

3.6.4-2.3  Maintain a 45th SW-compatible database of verified clearances from visit requests.
Provide and maintain mission access lists for designated operations based upon this database
and, as required, data lists provided by users.

3.6.4-2.4  Maintain and process Payload Support Contract (PSC)/Launch Systems Integration
Contract (LSIC) Code/Organization Matrix.

3.6.4-2.5  Maintain and process AF Forms 2586.  Make available monthly VRC performance
metrics.  Ensure sensitive personnel data is not available to any unauthorized personnel.
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3.6.4-3  Standards of Performance – The standards of performance are shown in Figure 3.6.4.

Figure 3.6.4  Standards of Performance – Visitor Records Center
Key Required

Services
Performance Standard Method of Surveillance

Operate a VRC Visit requests are processed expeditiously and in
accordance with applicable directives. Clear
interfaces and interface procedures are established
with Government and contractor security officers.
Accurate and easily accessible databases on visit
requests and clearances are provided. Sensitive
personnel information is protected.
PSC/LSIC Code/Organization Matrix and AF Forms
2586 are processed expeditiously and with
accuracy.

Review of VRC records and
databases (ADPL 055).
Review of PSC/LSIC
Code/Organization Matrix and
AF Forms 2586.
User and customer feedback.

3.6.5  Hazardous Commodity Administration

3.6.5-1  Requirements – The contractor shall maintain cognizance of spacecraft hazardous and
industrial commodities from sixty days prior to arrival at CCAS through transfer to the 45th
Space Wing disposal officer.  The contractor shall: request propellants as needed by the
customer; schedule the use of USAF-provided propellant containers; and coordinate the removal
of hazardous and industrial waste. (ADPL 057)

3.6.5-2  Standards of Performance – The standards of performance are shown in Figure 3.6.5.

Figure 3.6.5  Standards of Performance – Hazardous Commodity Administration
Key Required

Services
Performance Standard Method of Surveillance

Hazardous
commodity
administration

ACAs are established with clearly defined
responsibilities between LO&SC and other CCAS
and KSC contractors with hazardous commodity
responsibilities. Procedures are established and
executed to ensure that requirements are
anticipated and met in advance of mission need
dates.
Responsive and effective coordination approaches
ensure that mission needs are satisfied.

Review of ACAs.  Review of
records and documentation
related to hazardous
commodity administration.
User and customer feedback.


